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Index T.1

PART T1: TENDER PROCEDURES

T1.1 Tender Notice and Invitation to Tender
T1.2 Tender Data

T1.3 Annex C: CIDB Standard Conditions of Tender

The following document forms an integral part of this tender:

Municipal Supply Chain Management Policy as adopted in terms of section 111 of the Municipal
Finance Management Act, 2003 (Act No. 56 of 2003) and the relevant regulations.

The above-mentioned document is obtainable from The Cape Winelands District Municipality’s
Supply Chain Management Unit.
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T1.1.1 Tender Notice and Invitation to Tender

T1.1 TENDER NOTICE AND INVITATION TO TENDER

Tenders are hereby invited from Service Providers with a CIDB grading of 1GB or higher for the
construction / upgrading of ablution facilities at rural schools within Cape Winelands Area.

Technical enquiries regarding this bid may be directed to Mr C. Swart at tel. 0861 265 263.
Closing date: 11:00 on Friday, 08 September 2023

Tender documents, in English, are available free of charge on the websites:
www.capewinelands.gov.za or https://etenders.treasury.gov.za. Alternatively, hard copies of the
document are obtainable from the offices of the Supply Chain Management Unit, Cape Winelands

District Municipality at 29 Du Toit Street, Stellenbosch, upon payment of a non-refundable fee of
R251,00 per document.

All prospective bidders must ensure that they are registered and accredited on the CWDM's
Supplier Database and the Central Supplier Database, prior to the closing date of the tender.

Duly completed tenders must be enclosed in a (separate) sealed envelope and endorsed with the
relevant tender number and description on the envelope/s. The sealed tenders must be placed in
the official tender box of the District Municipality’s offices at 29 Du Toit Street, Stellenbosch on the

abovementioned time and dates.
Tenders will be opened in public as soon as possible after this closing time.

HF PRINS
MUNICIPAL MANAGER

VAP,



Tender data - T1.2.1
T1.2: TENDER DATA

The conditions of tender are the Standard Conditions of Tender as contained in Annex F of Board
Notice 136 of 2015 in Government Gazette 38960 of 10 July 2015, Construction Industry
Development Board (CIDB) Standard for Uniformity in Construction Procurement. See
www.cidb.org.za which is reproduced without amendment or alteration for the convenience of
tenderers as Annex A to this Tender Data.

The Standard Conditions of Tender make several references to the Tender Data for details that
apply specifically to this tender. The Tender Data shall have precedence in the interpretation of any
ambiguity or inconsistency between it and the standard Conditions of Tender. Each item of data

given below is cross-referenced to the clause in the Standard Conditions of Tender to which it
mainly applies.

The following variations, amendments and additions to the Standard Conditions of Tender as set
out in the Tender Data below shall apply to this tender.

Clause Wording
C.1.1.1 The employer is Cape Winelands District Municipality.
C.1.2 Tender Documents
The tender documents issued by the employer comprise those listed in the contents page.

The Tender Document and possible drawings shall be obtained from the Employer at the

physical address stated in the Tender Notice, upon payment of the fee stated in the
Tender Notice.

C.1.4 Communication and Employer's Contact

The Employer's agentis:  C. Swart

Name: Department Technical Services
Address: P.O. Box 100, Stellenbosch,7599
Attention: Mr C. Swart

Tel: 023 348 2300

Fax: 023 342 8442

E-mail: christo@capewinelands.gov.za

C.1.5 Cancellation and Re-Invitation of Tenders

Add the following.

The CAPE WINELANDS DISTRICT MUNICIPALITY shall apply the principles of the
Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000), it's Municipal
Supply Chain Management Policy as adopted in terms of section 111 of the Municipal
Finance Management Act, 2003 (Act No. 56 of 2003), and the relevant regulations.
Depending on the tendered amount the Employer also reserves the right to award the

contract in its entirety or partially.
C2 Tenderer’s obligation

C.2.1  Eligibility

-

C.2.1.1 Add the following:

V



C.27

C.2.9

Tender data - T1.2.2
Only those tenderers who satisfy the following criteria are eligible to submit tenders:
Construction Industry Development Board (CIDB) Registration
Only those tenderers who are registered with the CIDB, prior to the tender closing time
and evaluation of submissions, in a contractor grading designation equal to or higher than
a contractor grading designation determined in accordance with the sum tendered or a
value determined in accordance with Regulation 25 (1B) or 25 (7A) of the Construction

industry Development Regulations, for a 1 GB class of construction work, or higher are
eligible to have their tenders evaluated.

Department of Labour for Compensation for Occupational Injury and Diseases Act
(COIDA) or any other accredited Compensation Insurer. A valid Letter of Good Standing
must be handed in with the tender in this regard.

Clarification meeting

No clarification meeting to be held.

Insurance

Add the following

The employer will not provide any insurance for goods prior to the transfer of ownership.

C.2.12.1Add the following

C.2.13

Replace with No alternative tender offers will be accepted.
Submitting a Tender Offer
Add the following

Tenderers shall not tamper with the Tender Documents which must be submitted as
issued. Tender Documents found to have been unbound may be deemed unacceptable.

Each Tenderer is required to submit under sealed cover the complete set of Tender
Documents with all the required information and complete in all respects. The envelope
shall be addressed to the CAPE WINELANDS DISTRICT MUNICIPALITY and endorsed
as described in the Tender Notice and placed in the tender box of the CAPE WINELANDS
DISTRICT MUNICIPALITY before closing date and time of tender.

Any tender which is delivered to an address other than the one stipulated in the Tender
Notice will not be accepted.

Uncompleted tenders must be clearly marked with the contract number, as well as
“Uncompleted Tender”.

C.2.13.3/C.2.13.5 Add the following

Parts of each tender offer communicated on paper shall be submitted as an
original, plus zero (0) copies.

C.2.13.7/C.2.15.1 Add the following

The Employer's address for delivery of tender offers and identification
details to be shown on each tender offer package are:

'V



C.213/C.3.5

C.2.151

C.2.16.1

C.2.23

C.34

C.3.5.1

C.3.5.2

Tender data - T1.2.2
Location of tender box: 29 Du Toit Street, STELLENBOSCH,7600
Physical address: 29 Du Toit Street, STELLENBOSCH, 7600
Identification details: T 2023/013

Title of Tender: CONSTRUCTION / UPGRADING OF ABLUTION FACILITIES AT
RURAL SCHOOLS

Add the following
A two-envelope procedure will not be followed.
Add the following

The closing time for submission of tender offers is stated in the Tender Notice and
Invitation to Tender.

Telegraphic, telephonic, telex, facsimile or e-mailed tenders offers will not be
accepted.

Add the following

The tendered offer validity period is 180 days.

Add the following

The tenderer is required to submit required certificates as listed in the Returnable
Documents.

Add the following

The time and location for opening the tender offers are in accordance with C.2.15.1.

Add the following
The two-envelope system will not be followed for this contract.

Add the following

The bidder must complete Schedule 5 - Schedule of Work Satisfactory, as part of the
Returnable Schedules in order to obtain relevant points for functionality.
The bidder must complete Schedule 6 - Schedule of Work Satisfactory by Foreman /
Project Leader, as part of the Returnable Schedules in order to obtain relevant
points for functionality.
The description of the functionality of (quality) criteria and the maximum number of
evaluation points allocated to each is shown in the table below. The score for
functionality (quality) will be the sum of the scores for the individual criteria:

Vo w




Tender data - T1.2.3

[ . I Max |
FEescnphon | Reference | Scoring €5ore
; (Schedule | Excellent (20) Good (15)
gl?e'ci':) aunsys 5 - T.229|More than 5 Between 3- and 5 :::sr“ot)han 3 20
T I— Returnable similar projects in |similar projects in th projects
P Schedules the last 10 years Fast 10 years )
Foreman I | (Schedule | Excellent (30) ood (25) Poor (10)
Project leader | 6 - T.2.2.10 | More than 5 Between 3- and 5 Leds  then B 30
previous Returnable similar projects in jsimilar projects in th roleiti
experience Schedules the last 10 years ast 10 years proj
Total 50

C.3.11.2

C.3.11.7

C.3.16.1

C.3.16.3

- The tenderer must have successfully completed the similar projects in order to
obtain points for functionality. (Proof must be provided)

- A similar_project refers to the A similar project will be the construction of a
building with the associated plumbing. Relevant reference letters on company
letter heads should be attached to this, no points will be scored if the
reference letters are not provided. This will be verified during evaluation.

- A minimum score of 30 needs to be obtained to be evaluated on Price and
Preference.

EVALUATION AND AWARD

Different sites will be individually evaluated and will be awarded accordingly.

Add the following

The method for the evaluation of tender offers is Method 1: Price and Preference.

Add the following
The financial offer will be scored using Formula 2 where W1 is;

80 where the financial value inclusive of VAT of all responsive tenders received do
not exceed R50,000,000.00.

Up to 100 minus Wi tender evaluation points will be awarded to tenders who duly
complete the Preferential Procurement Declaration Schedule and who are found to
be eligible for the preference claimed.

Add the following

The notification of the decision sent to the successful tenderer is not acceptance of
the tender and no rights shall accrue to the successful tenderer in terms of this
notification. The successful tenderer will be notified in writing after 14 days of the
notification of any final decision (e.g. Acceptance) or of any developments with

respect to the appeal process, and if applicable, procedures for the commencement
of work.

The consideration of appeals and if necessary, the invalidation of any decision
made, shall be dealt with in terms of the Employer’'s appeals process.

Add the following to New Clause F.3.16

Appeal against the decision



C.3.17

Tender data-T1.2.4

In Part 1: SCM Policy for Goods and Services, Paragraph 49 of the Municipal
Supply Chain Management Policy as adopted in terms of section 111 of the
Municipal Finance Management Act, 2003 (Act No. 56 of 2003) gives persons
aggrieved by decisions or actions taken in the implementation of the Municipal
Supply Chain Management System, the right to lodge within 14 days of notification
of decision or action, a written objection or complaint against the decision or action.

Any tenderer whishing to exercise this right, must submit their appeal in writing to
the Employer marked for the attention of the Manager Supply Chain Management.

The format of the appeal must;
Set out the reason for the appeal;

State in which way the appellant’s rights have been affected by the decision;

State the remedy sought, and

Be accompanied by a copy of the notification advising the tenderer of the decision of
the Bid Adjudication Committee.

Tenderers are hereby informed also of their right to request reasons for the decision
in terms of the Promotion of Administration Justice Act (No. 3 of 2000).

Add the following

The number of paper copies of the signed contract to be provided by the Employer
is one (1).

Vo
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C.1.141

C.1.1.2

€143

C1.2

C1.3

C.1.31

C.1.3.2

C.133

Standard conditions of Tender - T1.3.1

Annex C

Standard Conditions of Tender
General
Actions

The employer and each tenderer submitting a tender offer shall comply with these
conditions of tender. In their dealings with each other, they shall discharge their duties
and obligations as set out in C.2 and C.3, timeously and with integrity, and behave
equitably, honestly, and transparently, comply with all legal obligations, and not engage
in anticompetitive practices.

The employer and the tenderer and all their agents and employees involved in the
tender process shall avoid conflicts of interest and where a conflict of interest is
perceived or known, declare any such conflict of interest, indicating the nature of such
conflict. Tenderers shall declare any potential conflict of interest in their tender
submissions. Employees, agents, and advisors of the employer shall declare any
conflict of interest to whoever is responsible for overseeing the procurement process at
the start of any deliberations relating to the procurement process or as soon as they
become aware of such conflict and abstain from any decisions where such conflict
exists or recuse themselves from the procurement process, as appropriate.

Note: 1) A conflict of interest may arise due to a conflict of roles which might provide an
incentive for improper acts in some circumstances. A conflict of interest can create an
appearance of impropriety that can undermine confidence in the ability of that person to
act properly in his or her position even if no improper acts result.

2) Confilicts of interest in respect of those engaged in the procurement process include
direct, indirect, or family interests in the tender or outcome of the procurement process

and any personal bias, inclination, obligation, allegiance, or loyalty which would in any
way affect any decisions taken.

The employer shall not seek, and a tenderer shall not submit a tender without having a
firm intention and the capacity to proceed with the contract.

Tender Documents

The documents issued by the employer for the purpose of a tender offer are listed in
the tender data.

Interpretation

The tender data and additional requirements contained in the tender schedules that are

included in the returnable documents are deemed to be part of these conditions of
tender.

These conditions of tender, the tender data and tender schedules which are required

for tender evaluation purposes, shall form part of any contract arising from the invitation
to tender.

For the purposes of these conditions of tender, the following definitions apply:

a) conflict of interest means any situation in which:

Vv



C14

CA1.5

C.1.5:

C.1.5.2

C.1.53

C.1.6

C.1.6.1

C.1.6.2

C.1.6.2.1

Standard conditions of Tender - T1.3.2

i) someone in a position of trust has competing professional or personal interests
which make it difficult to fulfil his or her duties impartially.

i) an individual or tenderer can exploit a professional or official capacity in some way
for their personal or corporate benefit; or

i) incompatibility or contradictory interests exist between an employee and the
tenderer who employs that employee.

b) comparative offer means the price after the factors of a non-firm price and all
unconditional discounts it can be utilised to have been taken into consideration.

c) corrupt practice means the offering, giving, receiving, or soliciting of anything of
value to influence the action of the employer or his staff or agents in the tender
process.

d) fraudulent practice means the misrepresentation of the facts to influence the
tender process or the award of a contract arising from a tender offer to the

detriment of the employer, including collusive practices intended to establish prices
at artificial levels.

Communication and employer’s agent

Each communication between the employer and a tenderer shall be to or from the
employer's agent only, and in a form that can be readily read, copied, and recorded.
Communications shall be in the English language. The employer shall not take any
responsibility for non-receipt of communications from or by a tenderer. The name and
contact details of the employer’s agent are stated in the tender data.

Cancellation and Re-Invitation of Tenders

An employer may, prior to the award of the tender, cancel a tender if-

a) due to changed circumstances, there is no longer a need for the engineering and
construction works specified in the invitation.

b) funds are no longer available to cover the total envisaged expenditure; or

c) no acceptable tenders are received.

d) there is a material irregularity in the tender process.

The decision to cancel a tender invitation must be published in the same way the
original tender invitation was advertised

An employer may only with the prior approval of the relevant treasury cancel a tender
invitation for the second time.

Procurement procedures

General

Unless otherwise stated in the tender data, a contract will, subject to C.3.13, be
concluded with the tenderer who in terms of C.3.11 is the highest ranked or the
tenderer scoring the highest number of tender evaluation points, as relevant, based on
the tender submissions that are received at the closing time for tenders.

Competitive negotiation procedure

Where the tender data require that the competitive negotiation procedure is to be
followed, tenderers shall submit tender offers in response to the proposed contract in

Vo




Standard conditions of Tender - T1.3.3

the first round of submissions. Notwithstanding the requirements of C.3.4, the employer
shall announce only the names of the tenderers who make a submission. The
requirements of C.8 relating to the material deviations or qualifications which affect the
competitive position of tenderers shall not apply.

C.1.6.2.2 All responsive tenderers or at least a minimum of not less than three responsive
tenderers that are highest ranked in terms of the evaluation criteria stated in the tender
data shall be invited to enter competitive negotiations based on the principle of equal
treatment, keeping confidential the proposed solutions and associated information.

Notwithstanding the provisions of C.2.17, the employer may request that tenders be
clarified, specified, and fine-tuned to improve a tenderer's competitive position provided
that such clarification, specification, fine-tuning, or additional information does not alter
any fundamental aspects of the offers or impose substantial new requirements which
restrict or distort competition or have a discriminatory effect.

C.1.6.2.3 At the conclusion of each round of negotiations, tenderers shall be invited by the
employer to revise their tender offer based on the same evaluation criteria, with or

without adjusted weightings. Tenderers shall be advised when they are to submit their
best and final offer.

C.1.6.2.4 The contract shall be awarded in accordance with the provisions of C.3.11 and C.3.13
after tenderers have been requested to submit their best and final offer.

C.1.6.3 Proposal procedure using the two stage-system

C.1.6.3.1 Option 1

Tenderers shall in the first stage submit technical proposals and, if required, cost
parameters around which a contract may be negotiated. The employer shall evaluate
each responsive submission in terms of the method of evaluation stated in the tender
data, and in the second stage negotiate a contract with the

tenderer scoring the highest number of evaluation points and award the contract in
terms of these conditions of tender.

C.1.6.3.2 Option 2

C.1.6.3.2.1 Tenderers shall submit in the first stage only technical proposals. The employer shall
invite all responsive tenderers to submit tender offers in the second stage, following the
issuing of procurement documents.

C.1.6.3.2.2 The employer shall evaluate tenders received during the second stage in terms of the

method of evaluation stated in the tender data and award the contract in terms of these
conditions of tender.

C.2 Tenderer’s obligations
C.21 Eligibility

C.2.11 Submit a tender offer only if the tenderer satisfies the criteria stated in the tender data

and the tenderer, or any of his principals, is not under any restriction to do business
with employer.

€212 Notify the employer of any proposed material change in the capabilities or formation of
the tendering entity (or both) or any other criteria which formed part of the qualifying

VA



C.2.2

C.2.21

C.22.2

C.23

C.24

Cc.25

C.2.6

C.2.7

c.2.8

C.2.9

Standard conditions of Tender - T1.3.4

requirements used by the employer as the basis in a prior process to invite the tenderer
to submit a tender offer and obtain the employer’s written approval to do so prior to the
closing time for tenders.

Cost of tendering

Accept that, unless otherwise stated in the tender data, the employer will not
compensate the tenderer for any costs incurred in the preparation and submission of a
tender offer, including the costs of any testing necessary to demonstrate that aspects
of the offer comply with requirements.

The cost of the tender documents charged by the employer shall be limited to the
actual cost incurred by the employer for printing the documents. Employers must
attempt to make available the tender documents on its website so as not to incur any
costs pertaining to the printing of the tender documents.

Check documents

Check the tender documents on receipt for completeness and notify the employer of
any discrepancy or omission.

Confidentiality and copyright of documents

Treat as confidential all matters arising in connection with the tender. Use and copy the

documents issued by the employer only for the purpose of preparing and submitting a
tender offer in response to the invitation.

Reference documents

Obtain, as necessary for submitting a tender offer, copies of the latest versions of
standards, specifications, conditions of contract and other publications, which are not
attached but which are incorporated into the tender documents by reference.

Acknowledge addenda

Acknowledge receipt of addenda to the tender documents, which the employer may
issue, and if necessary, apply for an extension to the closing time stated in the tender

data, to take the addenda into account.

Clarification meeting

Attend, where required, a clarification meeting at which tenderers may familiarize
themselves with aspects of the proposed work, services or supply and raise questions.
Details of the meeting(s) are stated in the tender data.

Seek clarification

Request clarification of the tender documents, if necessary, by notifying the employer
at least five (5) working days before the closing time stated in the tender data.

Insurance

Be aware that the extent of insurance to be provided by the employer (if any) might not
be for the full cover required in terms of the conditions of contract identified in the
contract data. The tenderer is advised to seek qualified advice regarding insurance.



C.2.10

C.2.101

C.2.10.2

C.2.10.3

C.2.104

c.21

C.2.12

C.2.121

C.2.12.2

C.2.123

C.2.13

C.2.13.1

C.2.13.2

C.2.133

C.2.134

Standard conditions of Tender - T1.3.5
Pricing the tender offer

Include in the rates, prices, and the tendered total of the prices (if any) all duties, taxes
except Value Added Tax (VAT), and other levies payable by the successful tenderer,
such duties, taxes, and levies being those applicable fourteen (14) days before the
closing time stated in the tender data.

Show VAT payable by the employer separately as an addition to the tendered total of
the prices.

Provide rates and prices that are fixed for the duration of the contract and not subject to

adjustment except as provided for in the conditions of contract identified in the contract
data.

State the rates and prices in Rand unless instructed otherwise in the tender data. The
conditions of contract identified in the contract data may provide for part payment in
other currencies.

Alterations to documents

Do not make any alterations or additions to the tender documents, except to comply
with instructions issued by the employer, or necessary to correct errors made by the
tenderer. All signatories to the tender offer shall initial all such alterations.

Alternative tender offers

Unless otherwise stated in the tender data, submit alternative tender offers only if a
main tender offer, strictly in accordance with all the requirements of the tender
documents, is also submitted as well as a schedule that compares the requirements of
the tender documents with the alternative requirements that are proposed.

Accept that an alternative tender offer must be based only on the criteria stated in the
tender data or criteria otherwise acceptable to the employer.

An alternative tender offer must only be considered if the main tender offer is the
winning tender.

Submitting a tender offer

Submit one tender offer only, either as a single tendering entity or as a member in a
joint venture to provide the whole of the works identified in the contract data and
described in the scope of works, unless stated otherwise in the tender data.

Return all returnable documents to the employer after completing them in their entirety,
either electronically (if they were issued in electronic format) or by writing legibly in non-
erasable ink.

Submit the parts of the tender offer communicated on paper as an original plus the
number of copies stated in the tender data, with an English translation of any
documentation in a language other than English, and the parts communicated
electronically in the same format as they were issued by the employer.

Sign the original and all copies of the tender offer where required in terms of the tender

data. The employer will hold all authorized signatories liable on behalf of the tenderer.
Signatories for tenderers proposing to contract as joint ventures shall state which of the
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C.2.13.8

C.2.139
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C.2.15
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C.2.16
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Standard conditions of Tender - T1.3.6

signatories is the lead partner whom the employer shall hold liable for the purpose of
the tender offer.

Seal the original and each copy of the tender offer as separate packages marking the
packages as "ORIGINAL" and "COPY". Each package shall state on the outside the
employer's address and identification details stated in the tender data, as well as the
tenderer's name and contact address.

Where a two-envelope system is required in terms of the tender data, place and seal
the returnable documents listed in the tender data in an envelope marked “financial
proposal” and place the remaining returnable documents in an envelope marked
“technical proposal”. Each envelope shall state on the outside the employer's address

and identification details stated in the tender data, as well as the tenderer's name and
contact address.

Seal the original tender offer and copy packages together in an outer package that

states on the outside only the employer's address and identification details as stated in
the tender data.

Accept that the employer will not assume any responsibility for the misplacement or
premature opening of the tender offer if the outer package is not sealed and marked as
stated.

Accept that tender offers submitted by facsimile or e-mail will be rejected by the
employer, unless stated otherwise in the tender data.

Information and data to be completed in all respects

Accept that tender offers, which do not provide all the data or information requested

completely and, in the form, required, may be regarded by the employer as non-
responsive.

Closing time

Ensure that the employer receives the tender offer at the address specified in the
tender data not later than the closing time stated in the tender data. Accept that proof
of posting shall not be accepted as proof of delivery.

Accept that, if the employer extends the closing time stated in the tender data for any

reason, the requirements of these conditions of tender apply equally to the extended
deadline.

Tender offer validity

Hold the tender offer(s) valid for acceptance by the employer at any time during the
validity period stated in the tender data after the closing time stated in the tender data.

If requested by the employer, consider extending the validity period stated in the tender
data for an agreed additional period with or without any conditions attached to such
extension.

Accept that a tender submission that has been submitted to the employer may only be
withdrawn or substituted by giving the employer's agent written notice before the
closing time for tenders that a tender is to be withdrawn or substituted. If the validity
period stated in C.2.16 lapses before the employer evaluating tender, the contractor
reserves the right to review the price based on Consumer Price Index (CPI).
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C.2.16.4

C.217

C.2.18

C.2.181

C.2.18.2

C.2.19

C.2.20
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C.2.22

c.2.23

Standard conditions of Tender - T1.3.7

Where a tender submission is to be substituted, a tenderer must submit a substitute
tender in accordance with the requirements of C.2.13 with the packages clearly marked
as “SUBSTITUTE".

Clarification of tender offer after submission

Provide clarification of a tender offer in response to a request to do so from the
employer during the evaluation of tender offers. This may include providing a
breakdown of rates or prices and correction of arithmetical errors by the adjustment of
certain rates or item prices (or both). No change in the competitive position of tenderers
or substance of the tender offer is sought, offered, or permitted.

Note: Sub-clause C.2.17 does not preclude the negotiation of the final terms of the

contract with a preferred tenderer following a competitive selection process, should the
Employer elect to do so.

Provide other material

Provide, on request by the employer, any other material that has a bearing on the
tender offer, the tenderer's commercial position (including notarized joint venture
agreements), preferencing arrangements, or samples of materials, considered
necessary by the employer for the purpose of a full and fair risk assessment.

Should the tenderer not provide the material, or a satisfactory reason as to why it

cannot be provided, by the time for submission stated in the employer's request, the
employer may regard the tender offer as non-responsive.

Dispose of samples of materials provided for evaluation by the employer, where
required.

Inspections, tests, and analysis

Provide access during working hours to premises for inspections, tests and analysis as
provided for in the tender data.

Submit securities, bonds, and policies

If requested, submit for the employer’'s acceptance before formation of the contract, all
securities, bonds, guarantees, policies, and certificates of insurance required in terms
of the conditions of contract identified in the contract data.

Check final draft

Check the final draft of the contract provided by the employer within the time available
for the employer to issue the contract.

Return of other tender documents

If so, instructed by the employer, return all retained tender documents within twenty-
eight (28) days after the expiry of the validity period stated in the tender data.

Certificates

Include in the tender submission or provide the employer with any certificates as stated
in the tender data.



C.3
C.3.1

C.3.11

C.3.1.2

C.3.2

C.3.3

C.34

C.3.41

C.34.2

C.343
C.3.5

C.3.5.1

Standard conditions of Tender - T1.3.8
The employer’s undertakings
Respond to requests from the tenderer

Unless otherwise stated in the tender Data, respond to a request for clarification
received up to five (5) working days before the tender closing time stated in the Tender
Data and notify all tenderers who collected tender documents.

Consider any request to make a material change in the capabilities or formation of the
tendering entity (or both) or any other criteria which formed part of the qualifying
requirements used to prequalify a tenderer to submit a tender offer in terms of a
previous procurement process and deny any such request if consequently:

a) an individual firm, or a joint venture, or any individual member of the joint venture
fails to meet any of the collective or individual qualifying requirements.

b) the new partners to a joint venture were not prequalified in the first instance, either
as individual firms or as another joint venture; or

c) in the opinion of the Employer, acceptance of the material change would
compromise the outcome of the prequalification process.

Issue Addenda

If necessary, issue addenda that may amend or amplify the tender documents to each
tenderer during the period from the date that tender documents are available until three
(3) working days before the tender closing time stated in the Tender Data. If, as a result
a tenderer applies for an extension to the closing time stated in the Tender Data, the

Employer may grant such extension and, shall then notify all tenderers who collected
tender documents.

Return late tender offers

Return tender offers received after the closing time stated in the Tender Data,

unopened, (unless it is necessary to open a tender submission to obtain a forwarding
address), to the tenderer concerned.

Opening of tender submissions

Unless the two-envelope system is to be followed, open valid tender submissions in the
presence of tenderers’ agents who choose to attend at the time and place stated in the
tender data. Tender submissions for which acceptable reasons for withdrawal have
been submitted will not be opened.

Announce at the meeting held immediately after the opening of tender submissions, at
a venue indicated in the tender data, the name of each tenderer whose tender offer is
opened and, where applicable, the total of his prices, number of points claimed for its
BBBEE status level and Locality and time for completion for the main tender offer only.

Make available the record outlined in C.3.4.2 to all interested persons upon request.

Two-envelope system

Where stated in the tender data that a two-envelope system is to be followed, open
only the technical proposal of valid tenders in the presence of tenderers’ agents who
choose to attend at the time and place stated in the tender data and announce the
name of each tenderer whose technical proposal is opened.

Vo



C.3.5.2

C.3.6

C.3.7

C.3.8

C.3.8.1

C.3.8.2

C.3.9

C.3.9.1

C.3.9.2

Standard conditions of Tender - T1.3.9

Evaluate functionality of the technical proposals offered by tenderers, then advise
tenderers who remain in contention for the award of the contract of the time and place
when the financial proposals will be opened. Open only the financial proposals of
tenderers, who score in the functionality evaluation more than the minimum number of
points for functionality stated in the tender data, and announce the score obtained for
the technical proposals and the total price and any points claimed on BBBEE status
level. Return unopened financial proposals to tenderers whose technical proposals
failed to achieve the minimum number of points for functionality.

Nondisclosure

Not disclose to tenderers, or to any other person not officially concerned with such
processes, information relating to the evaluation and comparison of tender offers, the
final evaluation price, and recommendations for the award of a contract, until after the
award of the contract to the successful tenderer.

Grounds for rejection and disqualification

Determine whether there has been any effort by a tenderer to influence the processing
of tender offers and instantly disqualify a tenderer (and his tender offer) if it is
established that he engaged in corrupt or fraudulent practices.

Test for responsiveness

Determine, after opening and before detailed evaluation, whether each tender offer
properly received:

a) complies with the requirements of these Conditions of Tender,
b) has been properly and fully completed and signed, and
c) is responsive to the other requirements of the tender documents.

A responsive tender is one that conforms to all the terms, conditions, and specifications
of the tender documents without material deviation or qualification. A material deviation
or qualification is one which, in the Employer's opinion, would:

a) detrimentally affect the scope, quality, or performance of the works, services or
supply identified in the Scope of Work,

b) significantly change the Employer's or the tenderer's risks and responsibilities
under the contract, or

c) affect the competitive position of other tenderers presenting responsive tenders if it
were to be rectified.

Reject a non-responsive tender offer, and not allow it to be subsequently made
responsive by correction or withdrawal of the non-conforming deviation or reservation.

Arithmetical errors, omissions, and discrepancies
Check responsive tenders for discrepancies between amounts in words and amounts
in figures. Where there is a discrepancy between the amounts in figures and the

amount in words, the amount in words shall govern.

Check the highest ranked tender or tenderer with the highest number of tender
evaluation points after the evaluation of tender offers in accordance with C.3.11 for:

a) the gross misplacement of the decimal point in any unit rate.
b) omissions made in completing the pricing schedule or bills of quantities; or

VvV w



C.3.93

C.3.94

C.3.10

C.3.1

Standard conditions of Tender - T1.3.10

c) arithmetic errors in:

(i) line-item totals resulting from the product of a unit rate and a quantity in bills of
quantities or schedules of prices; or
(i) the summation of the prices.

Notify the tenderer of all errors or omissions that are identified in the tender offer and
either confirm the tender offer as tendered or accept the corrected total of prices.

Where the tenderer elects to confirm the tender offer as tendered, correct the errors as
follows:

a) If bills of quantities or pricing schedules apply and there is an error in the line-item
total resulting from the product of the unit rate and the quantity, the line-item total
shall govern, and the rate shall be corrected. Where there is an obviously gross
misplacement of the decimal point in the unit rate, the line-item total as quoted
shall govern, and the unit rate shall be corrected.

b) Where there is an error in the total of the prices either because of other corrections
required by this checking process or in the tenderer's addition of prices, the total of
the prices shall govern, and the tenderer will be asked to revise selected item

prices (and their rates if bills of quantities apply) to achieve the tendered total of
the prices.

Clarification of a tender offer

Obtain clarification from a tenderer on any matter that could give rise to ambiguity in a
contract arising from the tender offer.

Evaluation of tender offers

The Standard Conditions of Tender standardize the procurement processes, methods,
and procedures from the time that tenders are invited to the time that a contract is
awarded. They are generic in nature and are made project specific through choices
that are made in developing the Tender Data associated with a specific project.

Conditions of tender are the document that establishes a tenderer’s obligations in
submitting a tender and the employer's undertakings in soliciting and evaluating tender
offers. Such conditions establish the rules from the time a tender is advertised to the
time that a contract is awarded and require employers to conduct the process of offer
and acceptance in terms of a set of standard procedures.

The CIDB Standard Conditions of Tender are based on a procurement system
that satisfies the following system requirements:

Requirement | Qualitative interpretation of goal

The process of offer and acceptance is conducted impartially
without bias, providing simultaneous and timely access to
participating parties to the same information.

Fair

Terms and conditions for performing the work do not unfairly

Equitable prejudice the interests of the parties.

The only grounds for not awarding a contract to a tenderer who
satisfies all requirements are restrictions from doing business with
the employer, lack of capability or capacity, legal impediments,
and conflicts of interest.

Transparent




C.3.111

C.3.12

C.3.13

C.3.14

C.3.14.1

The system provides for appropriate levels of competition to ensure

Competitive cost effective and best value outcomes.

The processes, procedures and methods are standardized with
sufficient flexibility to attain best value outcomes in respect of
quality, timing and price, and least resources to effectively manage
and control procurement processes.

Cost effective

The activities associated with evaluating tender offers are as follows:

a) Open and record tender offers received

b) Determine whether tender offers are complete

c) Determine whether tender offers are responsive

d) Evaluate tender offers

e) Determine if there are any grounds for disqualification

f) Determine acceptability of preferred tenderer

g) Prepare a tender evaluation report

h) Confirm the recommendation contained in the tender evaluation report

General

The employer must appoint an evaluation panel of not less than three persons
conversant with the proposed scope of works to evaluate each responsive tender offer
using the tender evaluation methods and associated evaluation criteria and weightings
that are specified in the tender data.

Insurance provided by the employer

If requested by the proposed successful tenderer, submit for the tenderer's information
the policies and / or certificates of insurance which the conditions of contract identified
in the contract data, require the employer to provide.

Acceptance of tender offer

Accept the tender offer; if in the opinion of the employer, it does not present any risk
and only if the tenderer:

a) is not under restrictions, or has principals who are under restrictions, preventing
participating in the employer’s procurement;

b) can, as necessary and in relation to the proposed contract, demonstrate that he or
she possesses the professional and technical qualifications, professional and
technical competence, financial resources, equipment and other physical facilities,
managerial capability, reliability, experience and reputation, expertise, and the
personnel, to perform the contract.

c) has the legal capacity to enter the contract.

d) is not; insolvent, in receivership, under Business Rescue as provided for in chapter
6 of the Companies Act No. 2008, bankrupt or being wound up, has his/her affairs
administered by a court or a judicial officer, has suspended his/her business
activities or is subject to legal proceedings in respect of any of the foregoing.

e) complies with the legal requirements, if any, stated in the tender data; and

f) is able, in the opinion of the employer, to perform the contract free of conflicts of
interest.

Prepare contract documents

If necessary, revise documents that shall form part of the contract and that were issued
by the employer as part of the tender documents to take account of:

a) addenda issued during the tender period,



C.3.14.2

C.3.15

C.3.16

C.3.17

C.3.18

Standard conditions of Tender - T1.3.12
b) inclusion of some of the returnable documents and
c) other revisions agreed between the employer and the successful tenderer.

Complete the schedule of deviations attached to the form of offer and acceptance, if
any.

Complete adjudicator's contract

Unless alternative arrangements have been agreed or otherwise provided for in the
contract, arrange for both parties to complete formalities for appointing the selected
adjudicator at the same time as the main contract is signed.

Registration of the award

An employer must, within twenty-one (21) working days from the date on which a
contractor's offer to perform a construction works contract is accepted in writing by the
employer, register and publish the award on the CIDB Register of Projects.

Provide copies of the contracts

Provide to the successful tenderer the number of copies stated in the Tender Data of
the signed copy of the contract as soon as possible after completion and signing of the
form of offer and acceptance.

Provide written reasons for actions taken

Provide upon request written reasons to tenderers for any action that is taken in
applying these conditions of tender but withhold information which is not in the public
interest to be divulged, which is considered to prejudice the legitimate commercial
interests of tenderers or might prejudice fair competition between tenderers.
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Part T2.1.1: Returnable Documents

PART T 2.1: LIST OF RETURNABLE DOCUMENTS

The following documents are to be completed and returned as they constitute the tender. Whilst
many of the returnables are required for the purpose of evaluating the tenders, some will form part
of the subsequent contract, as they form the basis of the tender offer. For this reason, it is very
important that tenderers return all information requested.

RETURNABLE SCHEDULES REQUIRED FOR TENDER EVALUATION PURPOSES (included
hereafter for completion)

OTHER DOCUMENTS REQUIRED FOR TENDER EVALUATION PURPOSES (appendix to
schedule in document)

RETURNABLE SCHEDULES THAT WILL BE INCORPORATED INTO THE CONTRACT (to be
attached with submission)

OTHER SCHEDULES AND AFFIDAVITS THAT WILL BE INCORPORATED INTO THE
CONTRACT (included hereafter for completion)



Part T2.2.1: Returnable Schedules

PART T 2.2: LIST OF RETURNABLE SCHEDULES

The following documents are to be completed and returned as they constitute the tender. Whilst
many of the returnables are required for evaluating the tenders, some will form part of the
subsequent contract, as they form the basis of the tender offer. For this reason, it is very important
that tenderers return all information requested.

Schedule 1
Schedule 2
Schedule 3
Schedule 4
Schedule 5
Schedule 6
Schedule 7
Schedule 8

Schedule 9

Schedule 10
Schedule 11
Schedule 12
Schedule 13
Schedule 14

Schedule 15
Schedule 16
Schedule 17
Schedule 18
Schedule 19
Schedule 20

C1.1
C1.2

C2
C21
c2.2

Invitation to bid - MBD1

Compulsory Enterprise Questionnaire

Authority to Signatory

Certificate of Authority for Joint Ventures

Schedule of Work Satisfactory carried out by the Tenderer

Schedule of Work Satisfactory carried out by the Foreman / Project Leader
Proposed Amendments and Qualifications

Declaration in terms of the MFMA (No 56 of 2003) in terms of Municipal Rates and
Services.

Declaration of Interest

Tax Clearance Certificate Requirements

Joint Venture Agreement, If Applicable

Proof of Payment of Municipal Rates and Taxes

Record of minutes and Addenda to Tender Documents.

Preference Points Claim Form in terms of the Preferential Procurement Regulations
2022.

Declaration of Bidder's past supply chain management practices.
Certificate of Independent Bid Determination.

Claiming Preference Points

Credit Order Instruction

Letter of Good Standing

Registration at Bargaining Council

Form of Offer and Acceptance
Contract Data (Part 2)

PRICING DATA
Pricing Instructions
Bill of Quantities



SCHEDULE 1

INVITATION TO BID - MBD1

T.2.2.2 Returnable Schedules

Tender number:

Description

CONSTRUCTION / UPGRADING OF ABLUTION FACILITIES AT RURAL
SCHOOLS.

THE SUCCESSFUL BIDDER‘%LL BE REQ

V\‘!‘}F OR

AND SIGMMMN ﬁ?NTRAx

i

Name of bidder

BID RESPONSE DOCUMENTS MAY BE DEPOS|TED IN‘THE TENDER BOX SITUATED AT:
29 DU TOIT STREET, STELLENBOCH

|Empres AFm kel Eibup

Postal address

Street address

2%y GIE POAD PHCALAND 24y
24 GIF poAD pPALkLANDS 244/

Contact person

NETSHIEHTL

vHul EN VA

Telephone number

Code Z 7

Number

o34 172257/

Cell phone number

08347 22 97|

E-mail address

empire et fkqs hroul (@9/\44, | Con

VAT registration number

N /A

COIDA certificate number

Q9000 |22 3066

Tax compliance status

TCS GéE9G(o7
. |28

MAAA QO | 4 ém{

B-BBEE status Ievel vermcauon

certificate
[tick applicable box]

T

B-BBEE status level sworn
affidavit
icable

Are you the accredited

representative in South Africa for

the goods / services / works
offered?

Proof of Locality
[tick applicable
box]

Ryes [ONo

[If yes enclose proof]

Are you a foreign
based supplier for

the goods / services /

works offered?

[ Yes MNO

[If yes, answer part
b:3

Total number of items offered

Z

Total bid price

R}lf'/w -6q

Signature of bidder | — Date o7 / Og / 2072
Capacity under which this bid is e . i
signed | D,[ ﬂ EC’IOﬂ




 TECHNICAL INFORMATION MAY BE DIRECTED TO:

Contact person Christo Swart
Telephone number 023 348 2300

E-mail address christo@capewinelands.gov.za

ik BIDDING PROCEDURE ENQUIRIES MAY BE DIRECTED

Contact person Elmine Niemand
Telephone number 021 888 5175

E-mail address elmine@capewinelands.gov.za

___ TERMS AND CONDITIONS FOR BIDDING - PART B R 2. 2

1. BID SUBMISSION: :

1.1. Bids must be delivereci by the stipulated time to the correct address. Late bids will not be accepted for
consideration.

1.2. All bids must be submitted on the official forms provided—(not to be re-typed) or online

1.3. This bid is subject to the Preferential Procurement Policy Framework Act and the Preferential
Procurement Regulations, 2022, the General Conditions of Contract (GCC) and, if applicable, any other |
special conditions of contract. ‘

2. TAX COMPLIANCE REQUIREMENTS

2.1 Bidders must ensure compliance with their tax obligations.

2.2 Bidders are required to submit their unique personal identification number (pin) issued by SARS to
enable the organ of state to view the taxpayer's profile and tax status.

2.3 Application for the tax compliance status (TCS) certificate or pin may also be made via e-filing. In order

to use this provision, taxpayers will need to register with SARS as e-filers through the website
WWW.Sars.gov.za.

2.4 Foreign suppliers must complete the pre-award questionnaire in part b:3.
2.5 Bidders may also submit a printed TCS certificate together with the bid.

2.6 In bids where consortia / joint ventures / sub-contractors are involved, each party must submit a
separate TCS certificate / pin / CSD number.

2.7 Where no TCS is available but the bidder is registered on the central supplier database (CSD), a CSD
number must be provided.

3. QUESTIONNAIRE TO BIDDING FOREIGN SUPPLIERS

3.1. Is the entity a resident of the republic of South Africa (RSA)? [J Yes [ No
3.2. Does the entity have a branch in the RSA? [ Yes [JNo
3.3. Does the entity have a permanent establishment in the RSA? [ Yes (O No
34. Does the entity have any source of income in the RSA? [J Yes (O No
3.5. Is the entity liable in the RSA for any form of taxation? [ Yes [JNo

If the answer is “no” to all of the above, then it is not a requirement to register for a tax compliance
status system pin code from the South African Revenue Service (SARS) and if not register as per 2.3
above.

NB: failure to provide any of the above particulars may render the bid invalid.
No bids will be considered from persons in the service of the state.

Signature(s): 4

Name(s): NE. TIHEFHALE. VHNLENLA ...




T.2.2.4 Returnable Schedules
SCHEDULE 2: COMPULSORY ENTERPRISE QUESTIONNAIRE

The following particulars must be furnished. In the case of a joint venture, separate enterprise
questionnaires in respect of each partner must be completed and submitted. (Failure to do so may result
in your bid being disqualified)

Section 1: Name of enterprise: EM WIQEA%AJAH ......... 6ﬂ0‘4F

Section 2: VAT registration number, if any: ...... N/H ....................................................

Has and original and valid TAX clearance certificate
been attached under Schedule 2D? (YeiNe

Section 3: Has a B-BBEE status level verification certificate been submitted? es)F-No-
If Yes, who was the certificate issued by? (Tick applicable box)

O  An accounting officer as contemplated in the Close Corporation Act.

0 A verification agency accredited by the South African National Accreditation System
(SANAS).

0O  Aregistered auditor.

NB. A B-BBEE status level verification certificate must be submitted in order to qualify for
preference points for B-BBEE.

Section 4: CIDB registration number, if anlengQz; .......................................
Section 5: Particulars of sole proprietors and partners in partnership

Name* Identity number* Personal income tax number”

* Complete only if sole proprietor or partnership and attached separate page if more than 3 partners
Section 6: Particulars of companies and close corporations

Close corporation number: ....., N & /ﬁ ......................................................................................

Tax reference number: 40('{’08352 L{\’Z_ ................................................................

Section 7: Record of service of the state

Indicate by marking the relevant boxes with a cross, if any sole proprietor, partner in a partnership or
director, manager, principal shareholder or stakeholder in a company or close corporation is currently or
has been within the last 12 months in the service of any of the following:

0 amember of any municipal council 0O an employee of any provincial department,
0 amember of any provincial legislature national or provincial public entity or
3 a member of the National Assembly or the constitutional institution within the meaning of
National Council of Province the Public Finance Management Act, 1999 (Act
O a member of the board of directors of any 1 of 1999)
municipal entity O a member of an accounting authority of any
0 an official of any municipality or municipal national or provincial public entity
entity 0 an employee of Parliament or a provincial
_legislature

If any of the above boxes are marked, disclose the following: (insert separate page if necessary)




T.2.2.5 Returnable Schedules

Name of sole proprietor, partner, Name of institution, public Status of service
director, manager, principal office, board or organ of (tick appropriate column)
shareholder or stakeholder state and position held

current Within last 12
months

Section 8: | Record of spouses, children and partners in the service of the state

Indicate by marking the relevant boxes with a cross, if any spouse, child or partner of a sole proprietor,
partner in a partnership or director, manager, principal shareholder or stakeholder in a company or close
corporation is currently or has been within the last 12 months in the service of any of the following:

0 amember of any municipal council a an employee of any provincial department,
0 a member of any provincial legislature national or provincial public entity or
3 a member of the National Assembly or the constitutional institution within the meaning of
National Council of Province the Public Finance Management Act, 1999 (Act
O a member of the board of directors of any 1 of 1999)
municipal entity O a member of an accounting authority of any
0 an official of any municipality or municipal national or provincial public entity
entity a an employee of Parliament or a provincial
legislature

If any of the above boxes are marked, disclose the following:

Name of sole proprietor, partner, Name of institution, public Status of service
director, manager, principal office, board or organ of (tick appropriate column)
shareholder or stakeholder slate and position held

; current Within last 12
months
|

* Insert separate page if necessary

The undersigned, who warrants that he/ she is duly authorised to do so on behalf of the enterprise:

)

Authorized the Employer to obtain a tax clearance certificate from the South Africa Revenue Service
that my / our matters are in order;

il)

Confirms that the neither the name of the enterprise or the name of any partner, manager, director or
other person, who wholly or partly exercises, or may exercise, control over the enterprise appears on

the Register of Tender Defaulters established in terms of the Prevention and Combating of Corrupt
Activities Act of 2004;

i)

Confirms that no partner, member, director or other person, who wholly or partly exercises, or may

exercise, control over the enterprise appears, has within the last five years been convicted of fraud or
corruption;

iv)

Confirms that | / we are not associated, linked or involved with any other tendering entities submitting
tender offers and have no other relationship with any of the tenderers or those responsible for
compiling the scope of work that could cause or be interpreted as a conflict of interest;

v)

Confirms that the contents of this questionnaire are within my personal knowledge and are to the best
of my belief both true and correct.

Signature: w Date: LR 00’ 120.27.....

R — NETOHT F‘;')/J AF Position: D"Iﬂ_ £ Tﬂﬂ




T.2.2.6 Returnable Schedules
SCHEDULE 3: AUTHORITY FOR SIGNATORY

We, the undersigned, hereby authorize@rﬁhﬂrs Nﬁ?jﬁjfﬁ:fﬂf ....... V /L/hLEN/JA

of the business trading as Qmpiﬂf;fbcﬂl/sl)Eﬂowf to

sign all documentation in connection with Tender. TZ-O 23/ O/ ; .............................

Name of members / directors Signature Date

NETS AL FHIRE VnLbn > | 0309 Sz

Note: If bidders attached a copy of their Authorized Signatory it is not necessary to complete this
form.

Uy



C. Certificate for Joint Venture

partner, to sign all documents

NAME OF FIRM ADDRESS / AUTHORIS/NG SIGNATURE,

NAME/& CAPACITY
Lead partner /

7 /

/

b rcrn s s s heréby confirm that | am the sole owner of the business
HAGINGES covvsmommmmmammmmimas ey s s s S Py S e o S s AR i S GO A i
As witnesses:
41/
1. / Chairman:
AN
2. Date:

E. Certificate foeClose/Corporation

....................... vevieeeeennnannne.. t0 sign all documents in connection

...................................................... and contract resulting

ADDRESS SIGNATURE DATE

/ NOTE: This certificate is to be completed and signed by all of the key partners upon whom
rests the direction of the affairs of the Partnership as a whole.



T.2.2.8 Returnable Schedules

SCHEDULE 4: CERTIFICATE OF AUTHORITY FOR JOINT VENWF

This returnable schedule is to be completed by joint ventures.

|
{

|

|

|

from it on our behalf.

NAME OF FIRM ADDRESS DULY AUTHORISED
SIGNATORY
Lead partner
SIS  cosanin e fosasumssnmanengons
Name: uuwafisassasnss
Designation: ... J..............

‘\l SIGNatUReY vovinmssisssumsesmsvssases
. Name:

\\ Designation: ............ccoevereenennes

SIINBLUNG: s cavsviusevammmsunisossnas
Name! cosaasinERsaETEIan

DaSIONAtION: . » e denssmasmimsioss

NOTE : A copy of the Joint ¥enture Agreement showing clearly the percentage contribution of each
partner to the Joint Ventuye shall be appended to this schedule.




T.2.2.9 Returnable Schedules

SCHEDULE 5: SCHEDULE OF WORK SATISFACTORILY CARRIED OUT
BY THE TENDERER

The following is a statement of similar work successfully executed by the Tenderer. Relevant
reference letters on company letter heads should be attached to this, no points will be
scored if the reference letters are not provided. This will be verified during evaluation:

Employer, contact rdd Value of Work
o N T B A L
C- swhplk Con 5T ("ACTJGN/ / o.00| 27/65
92§F3cf8 .Zf;gl ‘,’f/ ”4&,%_10';(\'6 oF b 07/ bo / /Zo’Z/
CAVE WINFZppp fﬁ,ﬁ’@j .0.‘7
To4 7T eI EY
WFundTso . D \REPRIL PND \E296,379 27|13 Jo] /2023
°3‘fN ?ff 7 % \MAZNTENICE
[ §€C
MEwyDEs. 1) |RE PoT@ Am 3 o
< w4y @/ /S O8) 2623
684,\'577/‘_\7{76 MAINT A Nomi A el / 4
.
PP MpDZHTE | ByIe DF N G A /55useallz /2 foo2®
34518 of nowr?
HARPETEE | BuilDIN 6 | 450, 000 |®5 /05 2022
Viay
Kk ONANHNFA)
Lo KA
676 bs)5375
Attach additional pages if more space is required.
Signature: ﬁ\ Date: o 3/09 /7623
; . ¥ . - '
Print Name: NVEH,,;);YEI\/Z,):{ﬂ/E Position: P.L £/£‘ C 70ﬂ
Tenderer: E/\/)ﬂjﬂ £ /}fﬂ] AP GCLE (.7/




T.2.2.10 Returnable Schedules

SCHEDULE 6: SCHEDULE OF WORK SATISFACTORILY CARRIED OUT
BY THE FOREMAN / PROJECT LEADER

The following is a statement of similar work successfully executed by the foreman / project leader.

Employer, contact

Description of

Value of Work

_N_tele;;lr::: :::mer ﬂp ;g;tr:;z/ _ Inclu(s;\;:‘g; it Con[::::ted
> olipicil AT Wyl & !
ME N DIs>a.D BN Waink 44217544 81 /6 8/
o3y U 276
N /P( /S 2
npIsed| LEvord |F298 37 7o/ %
oglpg5/71%
bRp 1T Bt L DTHC| [5 7,450 oc| 12172/ 222
P M b DL I
O 7% 17%4%;
ﬂ/'?op/f/ﬁzm‘ B 1L DING FH5 S 6oc o505/ 722
AN
ol b6c7 532
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SCHEDULE 7: PROPOSED AMENDMENTS AND QUALIFICATIONS

The Tenderer should record any deviations or qualifications he may wish to make to the tender
documents in this Returnable Schedule. Alternatively, a tenderer may state such deviations and
qualifications in a covering letter to this tender and reference such letter in this schedule.

The Tenderer's attention is drawn to clause F.3.8 of the Standard Conditions of Tender referenced
in the Tender Data regarding the Employer's handling of material deviations and qualifications.

Page Clause or Item Proposal
Signature: % Date: 63/06 /2623
. ANETS F - o
Print Name: L MZEP/;;JbﬁF Position: DIﬁ/; C?‘Oﬂ
tenderer \EMPTLE pFPRTA8  GROYY
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SCHEDULE 8: DECLARATION IN TERMS OF THE MFMA (NO. 56 OF
2003) IN TERMS OF MUNICIPAL RATES AND SERVICES

. Physical residential -
Names of Directors / W T S A Municipal

Partners Account Number
| Partners

NETS HHRE EF 264 64cp0 APV Ro0300] % CF o F
VL B NDA  \PaRALANDS Zul) s (15 Jea 7»’;;41

Name of Municipality

NB: Please attach certified copy/copies of the Municipal Account(s)

DECLARATION:

I, the undersigned (name) NE‘T} HJ}:/'/Z&E ......... V HI/)/’E/VWA

Certify that the information furnished above is correct. | accept that the state may act against me
should this declaration prove to be false.

........... = o3/05 /2923 .

Signature Date

PDICETog CErollne. Methhn  Groaf

Position Name of Bidder
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SCHEDULE 9: DECLARATION OF INTEREST

(On behalf of the company and its directors/ members/ trustees/ principle shareholders?)

1. No bid/database registration will be accepted from persons in the service of the state’.

2. Any person, having a kinship with persons in the service of the state, including a blood relationship,
may make an offer or offers in terms of this invitation to bid/database registration. In view of possible
allegations of favouritism, should the resulting bid, or part thereof, be awarded lo persons
connected with or related to persons in the service of the state, it is required that the bidder or

their authorised representative declare their position in relation to the evaluating/adjudicating
authority.

3 In order to give effect to the above, the following questionnaire must be completed and
submitted with the bid/database registration in respect of owners/shareholders? of the

company.
S =g
3.1 Full Name of bidder or his or her representative ,y E 7 HIP HIA
Viuwe ENPA
Identity Number (person submitting this S
3.2 declaration) a,a =3 6QO7082
Position occupied in the Company o
33 (official/director/trustee/s hareholder 2): Dj,ﬁ FC7e za
3.4 Company Registration Number 26 V& /2 7 74" 5
Y A7
3.5 | Tax Reference Number q
046 825242
3.6 VAT Registration Number N / A
The names of all directors/ members/ trustees/ principle shareholders, their individual identity
3.7 numbers, personal tax reference numbers and state employee numbers must be indicated in
paragraph 4 below
3.8 Are you or any director/ member/ trustee/ principle shareholder Y
; presently in the service of the state? o
3.8.1 | If yes, furnish particulars. (Please write in Block Letters. Add separate page if more than one.
SA ID Number: Relation:
Surname: Persal No:
Full Names:
Organ of State: Position: T
Have you or any director/ member/ trustee/ principle
3.9 shareholder been in the service of the state for the past twelve Yes
months?
3.9.1 | If yes, furnish particulars. (Please write in Block Letters. Add separate page if more than one.
SA ID Number: Relation:
Surname: Persal No:
Full Names:
Organ of State: [ Position:
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Do you or any director/ member/ trustee/ principle shareholder
310 have any relationship (family, friend, other) with persons in the Yeu
‘ service of the state and/or who may be involved with the evaluation
and/or adjudication of this or any other prospective bid?
3.10.1 | If yes, furnish particulars. (Please write in Block Letters. Add separate page if more than one.
saoNumber: | [ [ [ [ [ [ | ][ ]| [Retaton:
Surname: Persal No:
Full Names:
Organ of State: | Position: |
Are you aware of any relationship (family, friend, other) between you or
311 any director/ member/ trustee/ principle shareholder and any persons in Yas
’ the service of the state who may be involved with the evaluation and/or
adjudication of this or any other prospective bid?
3.11.1 | If yes, furnish particulars. (Please write in Block Letters. Add separate page if more than one.
saNumber: | | | [ [ [ | [ | ] ] ]| |Reteton
Surname: Persal No:
Full Names:
Organ of State: | Position:
Is any spouse, child or parent of the company's directors/ members/
3.12 trustees/ principle shareholders or stakeholders in the service of the Yes No
state?
3.12.1 | If yes, furnish particulars. (Please write in Block Letters. Add separate page if more than one.
saNumber: | [ [ [ [ [ [ T[] ] ][] [Reaton:
Surname: Persal No:
Full Names:
Organ of State: I Position: 1
Do you or any director/ member/ trustee/ principle shareholder/
3.13 | stakeholders of this company have any interest in any other related Yes
companies or business whether or not they are bidding for this contract.
If yes, furnish particulars.
2 R [ e DT s
Is the supplier or any director/ member/ trustee/ principle shareholder listed
on the National Treasury’s database as a company or person prohibited
3.14 from doing business with the public sector? Yes
If yes, furnish barticulars. N
. T 7 R S S S T S
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3:15 listed on the Register for Tender Defaulters in terms of section 29 of the Yes

Is the supplier or any director/ member/ trustee/ principle shareholder
Prevention and Combating of Corrupt Activities Act (No 12 of 2004)?

If yes, furnish particulars.

1 T 5 T R B LR

Was the supplier or any director/ member/ trustee/ principle shareholder
3.16 convicted by a court of law (including a court of law outside the Republic Yes %
of South Africa) for fraud or corruption during the past five years?

If yes, furnish particulars.

FABHA | s ssavis e i s sa s e s S s e SRR A R R T I SRR S A P R s

...........................................................................................................................

Does the supplier or any director/ member/ trustee/ principle shareholder

317 owe any municipal rates and taxes or municipal charges to the Yos
’ municipality / municipal entity, or to any other municipality / municipal

entity, that is in arrears for more than three months?

If yes, furnish particulars.

3171

The municipality may not do business with individuals/businesses, including that of all the
owners/pariners/members/direclors, whose municipal rates and taxes and/or service charges are in arrears for more
than three (3) months unless arrangements have been made with the municipality to settle such arrears. Refer to SCM
Regulation 38(d). (Certified copies of your most current accounts/statements and/or proof of any arrangement to be
submitted every three months — provide individual information in the schedule under par. 4. |

3.18 entity or any other organ of state terminated during the past five years on Yes

Was any conlract between the supplier and the municipality / municipal
o
account of failure to perform on or comply with the contract?

If yes, furnish particulars.

1 1 - g I e e B A R e e
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I, the undersigned, certify that the information furnished on this declaration form is true and correct.
I accept that my/my company's bid/registration may be rejected and in addition to the rejection that
i aken-against me/ my company should this declaration prove to be false.

action may be 3
‘. QL.L.99/. 2023

S|gnature ' .............................................

..... PDFEECT ol EMETLE DRETAB.. CPOW

Capacity of Signatory Name of Bidder/Company/CC Name

MANDATORY SECTION: THIS DECLARATION WILL NOT BE ACCEPTED IF NOT
CERTIFIED:

' MSCM Regulations: “in the service of the state

means 1o be - Commissioner of Oaths

(a) a member of -

(i) any municipal council; Signed and swomn to before me at &M \l&‘\—)
(ily any provincial legislature; or R

(iii) the national Assembly or the national Council of on this the \L2°7..... day of =707 8L 293 by the
provinces; Deponent, who has acknowledged that he/she knows and
(b) a member of the board of directors of any understands the contents of this Affidavit, it is true and correct
municipal entity; to the best of his/her knowledge and that he/she has no
(c) an official of any municipality or municipal objection to taking the prescribed oath, and that the prescribed
entity; oath will be binding on his/her conscieace

(d) an employee of any national or provincial
department, national or provincial public entity or
constitutional institution within the meaning of the
Public Finance Management Act, 1999 (Act No.1 of
1999);

(e) a member of the accounting authority of any
national or provincial public entity; or

() an employee of Parliament or a provincial
legislature.

? “Shareholder” means a person who owns shares

in the company and is actively involved in the Tot: (@ QA %'g(l 3 2—69

managemen‘ of the wmpany or bUSIneSS and ¢ teeescisiiescesressantaeanatntannttennd G . e c it testasaccrsnsratcncnes

exercises control over the company. ‘Wme:
SUPPLY CHAIN MANAGEMENT

Ym0 07

SUPPLY CHAIN MANAGEMENT
[ABLE VIEW

This document is compulsory, in terms of Regulation 44 of the Supply Chain Management Regulations, to do
business with any municipality - If not endorsed by a Commissioner of Oaths, or failure to submit it, will
disqualify your business from the acquisitioning process. (Must be submitted annually)

V-
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SCHEDULE 10: TAX CLEARANCE CERTIFICATE REQUIREMENTS

A copy of a Tax Compliance Status Pin, printed from the South African Revenue Service (SARS)
website, must accompany the bid documents. The onus is on the bidder to ensure that their tax
matters are in order with SARS. In the case of a Consortium/Joint Venture every member must

submit a separate Tax Compliance Status Pin, printed from the SARS website, with the bid
documents.

If a bid is not supported by a Tax Compliance Status Pin as an attachment to the bid documents,
the Municipality reserves the right to obtain such documents after the closing date to verify that the

bidder's tax matters are in order. If no such document can be obtained within a period as specified
by the Municipality, the bid will be disqualified.

The Tax Compliance Status Pin will be verified by the Municipality on the SARS website.

V-
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SCHEDULE 11: JOINT VENTURE AGREEMENT, IF APPLICABLE

The Tenderer shall attach to this page a joint venture agreement, if applicable.

V-



T.2.2.20 Returnable Schedules

SCHEDULE 12: PROOF OF PAYMENT OF MUNICIPAL RATES AND
TAXES

The Tenderer shall attach to this page proof of payment of municipal rates and taxes or municipal
services charges in support of Schedule 11.

Please note: Should the tenderer intend claiming preference points for local enterprise status,
points shall only be awarded if proof of payment is attached.



T.2.2.21 Returnable Schedules

SCHEDULE 13: RECORD OF MINUTES AND ADDENDA TO TENDER
DOCUMENTS

offer:

We confirm that the following communications received from the Employer before the submission
of this tender offer, amending the tender documents, have been taken into account in this tender

No.

Date

Title or Detail

—

ol B s o B o B

—
o

Attach additional pages if more space is required.

Signature: 4 , Date: 07/06 /ZO 27
Print NETIRTERITE G

Name: L~ [—% ,),Hp‘f[\'ﬂ’ Pesiion DL— LE (7—6 £
Tenderer |ENPILE AFPTipn @Breal

\/ -
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SCHEDULE 14: PREFERENCE POINTS CLAIM FORM IN TERMS OF THE
PREFERENTIAL PROCUREMENT REGULATIONS 2017 (MBD 6.1)

This preference form must form part of all tenders invited. It contains general information and serves as a
claim form for preference points for specific goals.

NB: BEFORE COMPLETING THIS FORM, TENDERERS MUST STUDY THE GENERAL
CONDITIONS, DEFINITIONS AND DIRECTIVES APPLICABLE IN RESPECT OF THE TENDER
AND PREFERENTIAL PROCUREMENT REGULATIONS, 2022
1 GENERAL CONDITIONS
1.1 The following preference point systems are applicable to invitations to tender:
the 80/20 system for requirements with a Rand value of up to R50 000 000 (all applicable taxes
included); and
the 90/10 system for requirements with a Rand value above R50 000 000 (all applicable taxes
included).

1.2 To be completed by the organ of state
(a) The applicable preference point system for this tender is the 80/20 preference point system.

1.3 Points for this tender (even in the case of a tender for income-generating contracts) shall be awarded
for:

(a) Price; and
(b) Specific Goals.
1.4 To be completed by the organ of state:
The maximum points for this tender are allocated as follows:
PRICE
SPECIFIC GOALS 20
Total points for Price and SPECIFIC GOALS

1.5 Failure on the part of a tenderer to submit proof or documentation required in terms of this tender to
claim points for specific goals with the tender, will be interpreted to mean that preference points for
specific goals are not claimed.

1.6 The organ of state reserves the right to require of a tenderer, either before a tender is adjudicated or
at any lime subsequently, to substantiate any claim in regard to preferences, in any manner required
by the organ of state.

2. DEFINITIONS

(a) “tender” means a written offer in the form determined by an organ of state in response to an
invitation to provide goods or services through price quotations, competitive tendering process
or any other method envisaged in legislation;

(b) “price” means an amount of money tendered for goods or services, and includes all applicable
taxes less all unconditional discounts;

(c) “Locality” means an enterprise whose head office or primary place of business or regional or
satellite office is located within the boundaries of the Cape Winelands District Municipal Area or
Western Cape Province




3.1

3.2.

3.2.1.
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(d) “Proof of locality” means a -
1) municipal account in the name of the tenderer not older than 90 days;
2) lease agreement where the tenderer is the lessee; or
3) an official letter from the bank confirming the registered business address of the tenderer;

(e) “Proof of B-BBEE status level of contributor” means the B-BBEE status level certificate
issued by an authorised body or person, a sworn affidavit as prescribed by the B-BBEE Codes
of Good Practice; or any other requirement prescribed in terms of the Broad-Based Black
Economic Empowerment Act.

(f) “rand value” means the total estimated value of a contract in Rand, calculated at the time of
bid invitation, and includes all applicable taxes;

(g) “tender for income-generating contracts” means a written offer in the form determined by an
organ of state in response to an invitation for the origination of income-generating contracts
through any method envisaged in legislation that will result in a legal agreement between the
organ of state and a third party that produces revenue for the organ of state, and includes, but is
not limited to, leasing and disposal of assets and concession contracts, excluding direct sales
and disposal of assets through public auctions; and

(h) “the Act” means the Preferential Procurement Policy Framework Act, 2000 (Act No. 5 of 2000).

FORMULAE FOR PROCUREMENT OF GOODS AND SERVICES
POINTS AWARDED FOR PRICE

THE 80/20 OR 90/10 PREFERENCE POINT SYSTEMS

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pmin Pt—P min
Ps=180(1-"CImn ) Ps=90(1-22m )
Pmin Pmin
Where
Ps - Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmin = Price of lowest acceptable tender

FORMULAE FOR DISPOSAL OR LEASING OF STATE ASSETS AND INCOME GENERATING
PROCUREMENT

POINTS AWARDED FOR PRICE

A maximum of 80 or 90 points is allocated for price on the following basis:

80/20 or 90/10
Pt—Pma Pt-P max
Ps=180(1+200 ) o Ps =901+ )
P max Pmax
Where
Ps = Points scored for price of tender under consideration
Pt = Price of tender under consideration
Pmax = Price of highest acceptable tender

POINTS AWARDED FOR SPECIFIC GOALS

In terms of Regulation 4(2); 5(2); 6(2) and 7(2) of the Preferential Procurement Regulations,
preference points must be awarded for specific goals stated in the tender. For the purposes of this
tender the tenderer will be allocated points based on the goals stated in table 1 below as may be
supported by proof/ documentation stated in the conditions of this tender:
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4.2. In cases where organs of state intend to use Regulation 3(2) of the Regulations, which states that, if
it is unclear whether the 80/20 or 90/10 preference point system applies, an organ of state must, in
the tender documents, stipulate in the case of—

(@) an invitation for tender for income-generating contracts, that either the 80/20 or 90/10
preference point system will apply and that the highest acceptable tender will be used to
determine the applicable preference point system; or

(b) any other invitation for tender, that either the 80/20 or 90/10 preference point system will apply
and that the lowest acceptable tender will be used to determine the applicable preference point
system, then the organ of state must indicate the points allocated for specific goals for both the
90/10 and 80/20 preference point system.

Table 1: Specific goals for the tender and points claimed are indicated per the table below.

(Note to organs of state: Where either the 90/10 or 80/20 preference point system is applicable,
corresponding points must also be indicated as such.

Note to tenderers: The tenderer must indicate how they claim points for each preference point
system.)

Number of points | Number of points

Allocated. Allocated.
(90/10 system) {80/20 system)

(To be completed by the organ of

state) tenderer)

5 10 VO

B-BBEE status level of
contributor
The promotion of
enterprises located in
the Western Cape
Province for work to 6

be done or services to | 25 5
be rendered in that
province;

The promotion of
enterprises located in
the Cape Winelands
District Municipal area
for work to be done or 2 5

5 5
services to be
rendered in that
municipal area

DECLARATION WITH REGARD TO COMPANY/FIRM

4.3. Name of company/firm. ;Mpfﬂfﬁ[ﬂj/r/’éﬂah/
4.4.  Company registration number: ZO/;/ngéfg//d ...........

4.5. TYPE OF COMPANY/ FIRM

Partnership/Joint Venture / Consortium
One-person business/sole propriety
Close corporation

_ Public Company
Personal Liability Company

A (Pty) Limited
Non-Profit Company
State Owned Company

[TICK APPLICABLE BOX]

VRV
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4.6. I, the undersigned, who is duly authorised to do so on behalf of the company/firm, certify that the
points claimed, based on the specific goals as advised in the tender, qualifies the company/ firm for
the preference(s) shown and | acknowledge that:

i)  The information furnished is true and correct;

i) The preference points claimed are in accordance with the General Conditions as indicated in
paragraph 1 of this form;

iii) In the event of a contract being awarded as a result of points claimed as shown in paragraphs
1.4 and 4.2, the contractor may be required to furnish documentary proof to the satisfaction of
the organ of state that the claims are correct;

iv) If the specific goals have been claimed or obtained on a fraudulent basis or any of the
conditions of contract have not been fulfilled, the organ of state may, in addition to any other
remedy it may have —

(a) disqualify the person from the tendering process;

(b) recover costs, losses or damages it has incurred or suffered as a result of that person’s
conduct;

(c) cancel the contract and claim any damages which it has suffered as a result of having to
make less favourable arrangements due to such cancellation;

(d) recommend that the tenderer or contractor, its shareholders and directors, or only the
shareholders and directors who acted on a fraudulent basis, be restricted from obtaining
business from any organ of state for a period not exceeding 10 years, after the audi
alteram partem (hear the other side) rule has been applied; and

(e) forward the matter for criminal prosecution, if deemed necessary.

Name and sumame (N E T A EEHERAz.... At HULENLA. ...
Signature(s) of bidder(s) 7
L R e WA SV S
sgoress. 26 CLIE . FOAD. .. PAEKLANY,
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MANAGEMENT PRACTICES

DECLARATION OF BIDDER’S PAST SUPPLY CHAIN

1 This Municipal Bidding Document must form part of all bids invited.

2 It serves as a declaration to be used by municipalities and municipal entities in ensuring that
when goods and services are being procured, all reasonable steps are taken to combat the
abuse of the supply chain management system.

3 The bid of any bidder may be rejected if that bidder, or any of its directors have:

a. abused the municipality's / municipal entity's supply chain management system or
committed any improper conduct in relation to such system;

b. been convicted for fraud or corruption during the past five years;

c. willfully neglected, reneged on or failed to comply with any government, municipal or other
public sector contract during the past five years; or

d. been listed in the Register for Tender Defaulters in terms of section 29 of the Prevention
and Combating of Corrupt Activities Act (No 12 of 2004).

4 In order to give effect to the above, the following questionnaire must be completed
and submitted with the bid.

Item Question Yes No
Is the bidder or any of its directors listed on the National Treasury's Database of Yes No
Restricted Suppliers as companies or persons prohibited from doing business with O E
the public sector?

(Companies or persons who are listed on this Database were informed in writing of

4.1 this restriction by the Accounting Officer/Authority of the institution that imposed
the restriction after the audi alteram partem rule was applied).

The Database of Restricted Suppliers now resides on the National Treasury’s
website(www.treasury.gov.za) and can be accessed by clicking on its link at
the bottom of the home page.

If so, furnish particulars:

411
Is the bidder or any of its directors listed on the Register for Tender Defaulters in Yes No
terms of section 29 of the Prevention and Combating of Corrupt Activities Act (No O

42 12 of 2004)?

2 The Register for Tender Defaulters can be accessed on the National
Treasury’s website (www.treasury.qov.za) by clicking on its link at the
bottom of the home page.

If so, furnish particulars:

421
Was the bidder or any of its direclors convicted by a court of law (including a court Yes No

4.3 of law outside the Republic of South Africa) for fraud or corruption during the past | /a
five years? '
If so, furnish particulars:

431
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Does the bidder or any of its directors owe any municipal rates and taxes or Yes No
44 municipal charges to the municipality / municipal entity, or to any other O
municipalily / municipal entity, that is in arrears for more than three months?

If so, furnish particulars:
441

Was any contract between the bidder and the municipality / municipal entity or any | Yes N
45 other organ of state terminated during the past five years on account of failure to O ﬁ
’ perform on or comply with the contract?

If so, furnish particulars:

471
CERTIFICATION
WETsHIFHLE E
|, THE UNDERSIGNED (FULL NAME) .l /L 0t is NH. ... CERTIFY THAT

THE INFORMATION FURNISHED ON THIS DECLARATION FORM TRUE AND CORRECT.

| ACCEPT THAT, IN ADDITION TO CANCELLATION OF A CONTRACT, ACTION MAY BE
TAKEN AGAINST ME SHOULD THIS DECLARATION PROVE TO BE FALSE.

. ignature Date
PIECToL . ... Fvinas, AERIAA G proup
Position Name of Bidder
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SCHEDULE 16: CERTIFICATE OF INDEPENDENT BID DETERMINATION

1. This Municipal Bidding Document (MBD) must form part of all bids" invited.

2 Section 4 (1) (b) (iii) of the Competition Act No. 89 of 1998, as amended, prohibits an
agreement between, or concerted practice by, firms, or a decision by an association of
firms, if it is between parties in a horizontal relationship and if it involves collusive bidding

(or bid rigging).2 Collusive bidding is a pe se prohibition meaning that it cannot be justified
under any grounds.

3. Municipal Supply Regulation 38 (1) prescribes that a supply chain management policy must
provide measures for the combating of abuse of the supply chain management system, and
must enable the accounting officer, among others, to:

a. take all reasonable steps to prevent such abuse;

b. reject the bid of any bidder if that bidder or any of its directors has abused the supply
chain management system of the municipality or municipal entity or has committed any
improper conduct in relation to such system; and

c. cancel a contract awarded to a person if the person committed any corrupt or
fraudulent act during the bidding process or the execution of the contract.

4. This MBD serves as a certificate of declaration that would be used by institutions to ensure
that, when bids are considered, reasonable steps are taken to prevent any form of bid
rigging.

S, In order to give effect to the above, the attached Certificate of Bid Determination (MBD 9)

must be completed and submitted with the bid:

Includes price quotations, advertised competitive bids, limited bids and proposals.
Bid rigging (or collusive bidding) occurs when businesses, that would otherwise be expected to compete,
secretly conspire to raise prices or lower the quality of goods and / or services for purchasers who wish to

acquire goods and / or services through a bidding process. Bid rigging is, therefore, an agreement between
competitors not to compete.

CERTIFICATE OF INDEPENDENT BID DETERMINATION

I, the undersjgned, in s/ubmuttmg the accom anying bid: (CopNT ﬂC/ C7J /Y /é/ /6[
; Tepy 8 23 /J,FN AT O%MﬂAZ/ .o ol

(Bid Number and Description)

~

in response to the invitation for the bid made by: CAPE WINELANDS DISTRICT MUNICIPALITY
do hereby make the following statements that | certify to be true and complete in every respect:

| certify, on behalf of...E ...... iZ-I'/ZF ..... ﬁ[}él 6/4 & l’// that:

(Name of Bidder)
1. | have read and | understand the contents of this Certificate;
2. | understand that the accompanying bid will be disqualified if this Certificate is found not to

be true and complete in every respect;
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| am authorized by the bidder to sign this Certificate, and to submit the accompanying bid,
on behalf of the bidder;

Each person whose signature appears on the accompanying bid has been authorized by

the bidder to determine the terms of, and to sign, the bid, on behalf of the bidder;

For the purposes of this Certificate and the accompanying bid, | understand that the word

“competitor” shall include any individual or organization, other than the bidder, whether or

not affiliated with the bidder, who:

(a) Has been requested to submit a bid in response to this bid invitation;

(b) Could potentially submit a bid in response to this bid invitation, based on their
qualifications, abilities or experience; and

(c) Provides the same goods and services as the bidder and/or is in the same line of
business as the bidder

The bidder has arrived at the accompanying bid independently from, and without
consultation, communication, agreement or arrangement with any competitor. However
communication between partners in a joint venture or consortium?® will not be construed as
collusive bidding.

In particular, without limiting the generality of paragraphs 6 above, there has been no

consultation, communication, agreement or arrangement with any competitor regarding:

(a) Prices;

(b) Geographical area where product or service will be rendered (market allocation)

(c) Methods, factors or formulas used to calculate prices;

(d) The intention or decision to submit or not to submit, a bid,

(e) The submission of a bid which does not meet the specifications and conditions of the
bid; or

(f) Bidding with the intention not to win the bid.

In addition, there have been no consultations, communications, agreements or
arrangements with any competitor regarding the quality, quantity, specifications and

conditions or delivery particulars of the products or services to which this bid invitation
relates.

The terms of the accompanying bid have not been, and will not be, disclosed by the bidder,
directly or indirectly, to any competitor, prior to the date and time of the official bid opening
or of the awarding of the contract.

| am aware that, in addition and without prejudice to any other remedy provided to combat
any restrictive practices related to bids and contracts, bids that are suspicious will be
reported to the Competition Commission for investigation and possible imposition of
administrative penalties in terms of section 59 of the Competition Act No. 89 of 1998 and or
may be reported to the National Prosecuting Authority (NPA) for criminal investigation and
or may be restricted from conducting business with the public sector for a period not
exceeding ten (10) years in terms of the Prevention and Combating of Corrupt Activities Act

No. 12 of 2004 or any other applicable legislation.
03/ 0% [/ 2023

Signature Date
DIeeE (1o ... /7“/%.ﬂmﬁ..ﬂféﬂ%}..,.....é?.ﬂfow/
Position Name of Bidder

3 Joint venture or Consortium means an association of persons for the purpose of combining their expertise,
property, capital, efforts, skill and knowledge in an activity for the execution of a contract.



T.2.2.30 Returnable Schedules

SCHEDULE 17: CLAIMING PREFERENCE POINTS

List all partners / members / directors of this enterprise

NB! To claim Preference points a certified copy of your Balanced Broad-Based Black Economic
Empowerment Score Card and proof of locality must be submitted with the MBD 6.1 Claim Form.

Vir meer inligting besoek: / For more information please visit: / Inkcukach ezithe vetshe
uzakuzifumana aph:

The Department of Trade and Industry: http://bee.thedti.gov.za/
South African National Accreditation System: http://www.sanas.co.zal/directory.php
Independent Regulatory Board of Auditors: http://irba.co.za/index.php

Name of Business/Entity: E/\’,pjf’g/}fﬂ’.l%ﬂ ....... Qﬂ—O"J/ ..........

1 Percentage of shareholding of persons (HDI) in the business historically o

disadvantaged because of unfair discrimination based on race. [ O¢c *

2 Percentage of shareholding of persons (HDI) in the business historically Ly

disadvantaged because of unfair discrimination based on gender /@ c .

3 ’ Pe(centage of shareholding of persons ('HQI) in the business historically O %
' disadvantaged because of unfair discrimination based on disability.

Please Circle your answer below:

4 Is your business established within the area of jurisdiction of the District Municipality? | </ @

5 Is your business established within the area of jurisdiction of the Western Cape 6}_0“
Province?

VA




T.2.2.31 Returnable Schedules

SCHEDULE 18: CREDIT ORDER INSTRUCTION

It is the policy of the Cape Winelands District Municipality to pay all creditors by means of direct
bank transfers. Please complete this information and acquire your banker's confirmation.

Please attached a letter from your bank confirming your banking details.

I/we hereby request and authorise the Cape Winelands district municipality to pay any amounts
that may accrue to me/us to the credit of my/our bank account.

I/'we understand that a payment advice will be supplied by the Cape Winelands District
municipality in the normal way that will indicate the date on which funds will be available in
my/our bank account and details of payment.

I/we further undertake to inform the Cape Winelands District municipality in advance of any
change in my/our bank details and accept that this authority may only be cancelled by me/us by
iving thirty days’ notice by prepaid registered post.

VINCTAHEE JiTéE... 037 47229/

INITIALS AND SURNAME: AUTHORISED SIGNATURE: DATE:
TELEPHONE NUMBER:



T.2.2.32 Returnable Schedules

SCHEDULE 19: COIDA LETTER OF GOOD STANDING

A valid Letter of Good Standing from the Compensation Commissioner or a certified copy thereof
must be attached to this page unless the bidder is registered on the Accredited Supplier Database
of the Municipality and the Municipality has a valid Letter of Good Standing from the Compensation
Commissioner or a certified copy thereof for the bidder on record. The onus is on the bidder to
ensure that the Municipality has a valid Letter of Good Standing from the Compensation
Commissioner or a certified copy thereof on record.

A letter of good standing for “tender purposes” from the Department of Labour will also be
accepted.

If no such document/s as specified by the Municipality is submitted or on record, the bid will be
disqualified.



T.2.2.33 Returnable Schedules

SCHEDULE 21: REGISTRATION WITH THE BARGAINING COUNCIL

A valid Letter of Good Standing from the Bargaining Council or a certified copy thereof must be
attached to this page. The onus is on the bidder to ensure that the Municipality has a valid Letter of
Good Standing from the Bargaining Council or a certified copy thereof on record.

If no such document/s as specified by the Municipality is submitted or on record, the bid will be
disqualified.
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C1.1.1 Form of Offer and Acceptance

C1.1: FORM OF OFFER AND ACCEPTANCE

IMPORTANT NOTE:

The Tender Form (Offer by Tenderer) shall be completed and signed by all tenderers.
Failure to properly complete and sign the Tender Form shall lead to disqualification of the
tender.

The Acceptance Form shall be signed by the Employer to formalise the Contract Agreement
after the successful tenderer has been formally notified of award.

The Schedule of Deviations forms an integral part of the Contract Agreement.



C1.1.2 Form of Offer and Acceptance

C1.1: FORM OF OFFER AND ACCEPTANCE (AGREEMENT)

OFFER BY TENDERER

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract in
respect of the following works: Contract No: T 2023/013: CONSTRUCTION / UPGRADING OF ABLUTION
FACILITIES AT RURAL SCHOOLS.

The Tenderer, identified in the Offer signature block below, has examined the documents listed in the Tender
Data and addenda thereto as listed in the Returnable Schedules, and by submitting this Offer has accepted
the Conditions of Tender.

By the representative of the Tenderer, deemed to be duly authorized, signing this part of this Form of Offer
and Acceptance, the Tenderer offers to perform all of the obligations and liabilities of the Contractor under
the Contract including compliance with all its terms and conditions according to their true intent and meaning
for an amount to be determined in accordance with the Conditions of Contract identified in the Contract Data.

The offered rate as per Bill (VAT inclusive) is as follows:

Welville Primary (Bonnievale area) R SO/C') D9 DO

G.B. Batt Primary (Koo area) &_2,5—4—1 OOCp . OC

TOTAL

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document to the Tenderer before the end of the period of validity
stated in the Tender Data, whereupon the Tenderer becomes the party named as the Contractor in the
Conditions of Contract identified in the Contract Data.

Signature: (of person authorized to sign the tender @)’

Name: (of signatory in capitals):. /V ET 5/7 I FHfﬂ f:: " ///L/b7 . j 5 /;/\//)A

...... N N
Telephone number: ....... 0654’722§7/ ...................................................................

Witness:
ST T a0 (Y [y (RN [\ 2 7 T s N S TP RN SYY NP

Name: (in capitals):......A.D.H.‘../{K.‘Z: .........................................................................................................
Date: 03/06,/’202(2 ....................................................................................................

[Failure of a Tenderer to complete and sign this Form of Offer will invalidate the tender]

iaigaliey
1atrigt Munia pd
Cape Winelands C:}Dm.m

ER

WItNESSE: seseslliarese



C1.1.3 Form of Offer and Acceptance

ACCEPTANCE BY EMPLOYER

By signing this part of the Form of Offer and Acceptance, the Employer identified below accepts
the Tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount
due in accordance with the Conditions of Contract identified in the Contract Data. Acceptance of
the Tenderer's Offer shall form an agreement between the Employer and the Tenderer upon the

terms and conditions contained in this Agreement and in the Contract that is the subject of this
Agreement.

The terms of the contract are contained in

Part C1 Agreement, and Contract Data, (which include this Agreement)
Part C2 Pricing Data, including the Bill of Quantities
Part C3 Scope of Work

and drawings and documents or parts thereof, which may be incorporated by reference into Parts
C1 to C3 above.

Deviations from and amendments to the documents listed in the Tender Data and any addenda
thereto as listed in the Tender Schedules as well as any changes to the terms of the Offer agreed
by the Tenderer and the Employer during this process of offer and acceptance, are contained in
the Schedule of Deviations attached to and forming part of this Agreement. No amendments to or
deviations from said documents are valid unless contained in this Schedule.

The Tenderer shall within two weeks after receiving a formal Letter of Award, including the
Schedule of Deviations (if any), contact the Employer or its agent (whose details are given in the
Contract Data) to arrange the delivery of bonds, guarantees and any other documentation to be
provided in terms of the Conditions of Contract identified in the Contract Data, upon receipt of
which the Employer will execute the contract by signing this Agreement. Failure to fulfil any of
these obligations in accordance with those terms shall constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the
Tenderer receives one fully completed original copy of this document, including the Schedule of
Deviations (if any). Unless the Tenderer (now Contractor) within five days of the date of such
receipt notifies the Employer in writing of any reason why he cannot accept the contents of this
Agreement, this Agreement shall constitute indin%ontract between the parties.

|

Signature(s):

Name(s):

Capacity for the Tenderer: . CB TC’C\'\\&\\CC&& Ef‘,(k_)\OL/S

Name of organization

Name and Signature of Witness: ....... ﬂb —

TR




C1.1.4 Form of Offer and Acceptance

SCHEDULE OF DEVIATIONS

Notes:

4 The extent of deviations from the tender documents issued by the Employer prior to the
tender closing date is limited to those permitted in terms of the Conditions of Tender,

2. A Tenderer's covering letter shall not be included in the final contract document. Should any
matter in such, letter, which constitutes a deviation as aforesaid become the subject of
agreements reached during the process of, offer and acceptance, the outcome of such
agreement shall be recorded here,

3. Any other matter arising from the process of offer and acceptance either as a confirmation,
clarification or change to the tender documents and which it is agreed by the Parties
becomes an obligation of the contract shall also be recorded here,

4. Any change or addition to the tender documents arising from the above agreements and
recorded here, shall also be incorporated into the final draft of the Contract,

I 11 | < | [ T LT L T

D B A B oo s s S T S T R oS T R S o R S S e AR g S s

SR V| + [T RS OO Ul (Y

DOLATIS T L mismnrssarssmi s R 5 TSR S A AR E e Wi oAWK i e eSS A SRV R AR e
e IO i s A R T S T S s SV s B S e T e S e
T L U I —
B SUBIGOES ciivianiosss v om0 e ST SV S By S A s Ve s S R O
DRSS (ouvcoinnoni e s S T S O R e oA ARl s oo
5. | F Y T 1 e
DOIANEY. oo s i s e e s T S b e e e s

By the duly authorised representatives signing this Agreement, the Employer and the Tenderer
agree to and accept the foregoing Schedule of Deviations as the only deviations from and
amendments to the documents listed in the Tender Data and addenda thereto as listed in the
Tender Schedules, as well as any confirmation, clarification or change to the terms of the offer
agreed by the Tenderer and the Employer during this process of offer and acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during
the period between the issue of the tender documents and the receipt by the Tenderer of a

completed signed copy of this Agreement shall have any meaning or effect in the contract between
the parties arising from this Agreement.



C1.1.5 Form of Offer and Acceptance

For the Tenderer:

Signature:

Name: (in capitals)../y.JE...Té.fZ. "FF/’/IA”/E‘PH"I”:E/}//7 ........................
Capacity:...... E[ L& = C7@ 0\

Name of Tenderer (organisation).... EMVI"ZE /Fﬂ’f’fﬁ’@ﬂ‘oﬁ/
Address:.Z é Lf ........ @IE ....... ﬁé A [) ....... pﬁ "/f/’A“N /)J ........ ?44’,7,&/ .....

Witness:

—
[P T W et L S Name (in capitals): OOKGZO ..... '/ ........................
Date: 4.92'/@‘?/;2)2 3

For the Employer:

Sigiature:  ccanasnansigidiaaiie

Name: (in capitals) '—q .................... -

Capacity: ... 6 B ..................................................................................................................

Name of Employer (organisation) ...... C\)OQN ....................................................................................

Address: e, e TS —TO;L %‘- ............................................................
.......................... TARENDSTSN

Witness:

Signature:sg. N ME A NN i Name (in capitals): tv:r /\‘@LCU/U

\/ A



C1.1.6 Form of Offer and Acceptance

CONFIRMATION OF RECEIPT

The Tenderer, (now Contractor), identified in the Offer part of this Agreement hereby confirms
receipt from the Employer, identified in the Acceptance part of this Agreement, of one fully
completed original copy of this Agreement, including the Schedule of Deviations (if any) today:

the 0%, wav)or JEW] Emb EL ity 2023, PAM’AA/Y/& ... (place).

For the Contractor:

Capacity: ... D?ﬂf(?‘éﬂ ...........................................................................

Name of Contractor (organisation)

Address: Zé({' ........... G_Zf ...... 2-64) ............. P/@Q'KAAN/Q
T —

P
Name (in capitals):ﬁ.A ..... /( _l ...........

Witness: Signature: .....J...

Date: @3/0[7/ 2023

For the Employer:

Signature:

Name: (in capitals)

CAPACIY:. i i oo o e T s e RS e N RO doa v G sk o a v s o R s

Name of Employer (organisation)
Address:

Withess: SIgNatUre: ....ouiinummimsimrescssines NS (T CADHAIS)S s vsussvssmssvensesssnimsminsassssginses

DALS: ....ooccnnnmnanansinian

Ve



C1.2.1 Contract Data

C1.2: CONTRACT DATA (PART 1)

CONDITIONS OF CONTRACT

The General Conditions of Contract for Construction Works (Short Form), First Edition (2018)
available from the South African Institution of Civil Engineering, Private Bag X200, Halfway House,
1685, is applicable to this Contract and is obtainable from www.saice.org.za .

CONTRACT SPECIFIC DATA

The following contract specific data, referring to the General Conditions of Contract for
Construction Works (short Form) First Edition (2018) are applicable to this Contract:

Compulsary Data

1.1.1.13
1.1.1.14

1.1.1.15

1212

1.1.1.24

1.1.1.12/5.8.1

5.3.1

5:13:1

The Defects Liability Period is 6 months.

The time for achieving Practical Completion is 6 months or as mutually agreed
upon.

The name of the Employer is CAPE WINELANDS DISTRICT MUNICIPALITY.
The address of the Employer is

29 Du Toit Street

Stellenbosch

7600

P.O. Box 100

Stellenbosch
7599

Telephone: 023 348 2300

Facsimile: 023 342 8442

E-mail: admin@capewinelands.gov.za
The Pricing Strategy is Fixed Price Contract.

The non-working days are Sundays. The special non-working days are:

1) Public Holidays.

The documentation required before commencing with the Works are:

1) Programme
2) Health and Safety Plan

The time to submit the documentation required before commencement of the
Works is 7 days.

The penalty for failing to complete the Works is R 500.00 per day.



6.10.1

6.10.3

6.10.9

10.5.1

10.7.1

C1.2.2 Contract Data
Interim payments will be payable on completion of tasks.

The limit of retention money is 10% of contract value where interim payments are
made.

Add: The final Payment Certificate will not be less than 10% of the Contract Value.
Price adjustments for variations in the costs of special materials are not allowed.
Dispute resolution shall be by standing adjudication.

The determination of disputes shall be by arbitration



C1.2.3 Contract Data

Part 2: Data provided by the Service Provider

Clause Wording
1 Name of Bidder 4 INPTL21= p Fﬂ' Tk A 6@%
264 I = Fo B/l
2 Postal address ,
V.Y f ZA NLL Dby
3 | Street address 254, 6’ i & ﬁ ey p
4 Telephone number Ogg 47 22 & 7/
5 Company Registration Number is 265/ /Z =2 Xé— &/ /a7
6 Income Tax Reference Number q ) 4_6 g3 5('7_’4_ 2
7 | VAT Reference Number N / A
8 | COIDA certificate number ; H 600 /Z 2 35 “
The authorised and designated representative of the Service Provider is:
ol sl VBN E TSHIFHILE VHuLENDA
10 | Cellular phone number 03 3 [/_7 2245 ’7/
11 | E-mail: emd.ré -4/’/,'/795 rof’ @ Smay [ Coq,
12 Telephone number ®) 5 3 C{—7 22 5‘7 /
nber = M| ATA A IO/ ]19]6l0|6
1 The Period of Performance is within a 6-month period
or as agreed upon.
The Key Persons and their jobs / functions in relation to the services are:
S NELGvHNL AT | FOLE MO N
- NEZSHIEUILIE | PLGCYE CT  sastlh G~
ss Pmatangpen | STTE XMAN A CFR
1.2

Yy



PART C2: PRICING DATA

Index C2.
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C2.1.1 Pricing Assumptions

C2.1: PRICING ASSUMPTIONS

C2.11

C2.1.1.2

C2.1.13

GENERAL

The Bill of Quantities forms part of the Contract Documents and must be read and
priced in conjunction with all the other documents comprising the Contract
Documents, which include the Conditions of Tender, Conditions of Contract, the
Specifications (including the Contract Specification) and the Drawings.

DESCRIPTION OF ITEMS IN THE SCHEDULE

The short description given in the Bill of Quantities are a brief description used to
identify the activities for which prices are required. Detailed descriptions of the
activities to be priced are provided in the Scope of Works. Payment will be done
according to the completion of different phases as per pricing schedule.

PRICING OF THE BILL OF QUANTITIES

OVERVIEW

The Bills of Quantities include the price for the purchase / renting of equipment,

material needed to execute the work, transport, insurance, UIF, Workman
Compensation and skills cost, PPE and labour as described in the Scope of Works.

Vw



2.2 1 Bill of Quantities

C2.2: BILL OF QUANTITIES

The Bills of Quantities include the price for the purchase / renting of equipment, material needed to
execute the work, transport, insurance, UIF, Workman Compensation and skills cost, PPE and
labour as described in the Scope of Works.




C2.2.2 Bill of Quantities

For proper evaluation purposes it is essential that this specific pricing schedule be completed in full
and signed. Alternative pricing will not be accepted.

G.B. Batt Primary

DETAIL PRICING SCHEDULE

1)
2)
3)
4)
5)
6)
7)
8)
9)
10)

11)

Construct foundations up till floor level
Construct top structure till roof height
Install roof completely with ceiling

All carpentry work complete

All plumbing completed

All plaster work completed

All glazing completed

All paint work completed

Security gate complete installed
Clearing site

Tender Price (To be carried over to page C1.2)

Welville Primary

DETAIL PRICING SCHEDULE

1)

Construct septic tank slab as per specification

Tender Price (To be carried over to page C1.2)

RATE PER PHASE
(VAT Incl.)

R é’;_/oaoﬁé

..............................

RATE
(VAT Incl.)

R.. X raes
R 33‘4)@00'00

Vo



C2.2.3 Bill of Quantities

DECLARATION (In respect of completeness of Tender)

CAPE WINELANDS DISTRICT MUNICIPALITY
29 Du Toit Street

STELLENBOSCH

7600

I/We, the undersigned, do hereby declare that the preceding pages are the Bill of Quantities
forming Part C2.2 of this Contract Document upon which my / our tender for T 2023/013:
CONSTRUCTION / UPGRADING OF ABLUTION FACILITIES AT RURAL SCHOOLS has been
based.

Signature: (of person authorized to sign the tender) ............ W ..k .0
wn

Name: (of signatory in capitals): JX/VEHHIF/—/I%EUHQ//;N&A
Capacity: (of Signatory): ... jﬂ E (’70 ﬂ

Name of Tenderer: (organisation): EMpf%E ...... ﬁ{:ﬂjﬁﬁéﬂc‘wp






PART C3: SCOPE OF WORK
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C3.1 Description of Works
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C3.1.1 Description of the Works

SCOPE OF WORKS

3.1

3.141

3.1.2

INTRODUCTION AND BACKGROUND

The Cape Winelands District Municipality (CWDM) invites bids from Service Providers with
a CIDB grading of 1GB or higher for the construction and upgrading of ablution facilities at
rural schools in the Bonnievale and Koo area.

The work consists of the construction of an ablution facility at G.B. Batt Primary in the Koo

area as well as the construction of a septic tank slab at Welville Primary in the Bonnievale
area. The sites with co-ordinates are as follows:

I.  G.B. Batt Primary (Koo area) —33°38'39.01" S, 19°49'24.07" E
Il.  Welville Primary (Bonnievale area) - 33°59'09.61" S, 20°10'17.25" E

PURPOSE OF THE TENDER

The Cape Winelands District Municipality assists rural schools with water and sanitation
service upgrades.

SCOPE OF WORK

For the purpose of this Contract, SANS 10400 (Part A to Part W): The application of the
National Building Regulations shall apply. The Scope of Works comprise of the following:

G.B. BATT PRIMARY
a) A new ablution facility needs to be constructed as per drawing.

b) The service provider must utilise the dimensions as per the drawings and should not
measure or scale it.

c) The site is situated on a rock bed and a jackhammer may be needed for digging
trenches for the foundation and sewer connection pipe.

d) The structure must be built with bricks and plastered as per the drawings.
CONSTRUCTION OF FOUNDATIONS UP TILL FLOOR LEVEL:

a) Foundation dimensions should be according to the drawings.

b) Floor needs to be constructed according to drawings.

CONSTRUCTION OF TOP STRUCTURE TILL ROOF HEIGHT

a) Construction of walls according to drawings.

b) Internal walls between toilet needs to be built up to door height.

c) Supply and install 10 steel windows (NE1) as indicated on drawings, with non-see-
through glazing for each window.




3.1.3

3.1.4

3.1.6

C3.1.2 Description of the Works

CONSTRUCTION OF ROOF AND INSTALLATION OF CEILING

a)
b)

c)
d)

e)

Construct roof trusses (150 x 50 GR5 beams) and purlins (75 x 50) as per drawing.

Supply Aluminium Zinc roof sheeting and fix according to suppliers’ specifications and
provide flashing on all sides of building.

Supply and fix asbestos-type facia board on the full length of the building.
Supply and fix a PVC gutter on the full length of the lower side of the building.

Provide a ceiling (battens, ceiling board and cornice) for the whole structure and finish
off.

ALL CARPENTRY WORKS COMPLETE

a)

b)

Supply and install 7 solid Pine doors (Toilet doors) completely with side frame. Provide
each door with a slide lock at the inside of the door.

Supply and install 2 external doors (SD2) Cape Culture or similar approved designs.
Provide these doors with a 3-lever door lock.

ALL PLUMBING COMPLETED

a)

b)
c)

d)

f)

)

Supply and install 5 standard toilets and 2 mini toilets with associated 6| SISO cistern
complete with cover and accessories need to be provided.

Supply and install 2 waterless urinals to be approved by Council's representative.
Supply and install 1 Ball O Stockcock for building.

Supply and install 4 hard plastic type Hand Wash Basins as indicated on drawings with
1 cold water tap at each wash basin and fixed to wall according to manufacturer's

specifications. Two rows of white tiles must be fixed above and the width of the basins.

All toilets and the wash basins need to be connected to a sewer system to be
connected to the existing sewer line (next to new building).

Connect the new water connection to the existing line. The existing line is adjacent to
the new building. The connection line should be a 25 mm thick pipeline.

All sewer and water connections need to be done according to the SANS and the
National Building Regulations as indicated on the sewer layout plan.

ALL PLASTER WORK COMPLETED

a)

Plaster the building complete on the inside and outside. The internal wall between the
toilets needs to be plaster on the top.



3.1.9

3.2

C3.1.3 Description of the Works
ALL PAINT WORK TO BE COMPLETED

a) The service provider must provide all paint and associated products.
b) Paint to be applied on the interior and exterior walls of the building (Colour to be

finalized on site — All colours to be pastel colours).

c) Apply a plaster primer and when dry, apply 2 coats of Super Acrylic on the interior and
exterior walls of the building.

d) Apply a plaster primer and when dry, apply 2 coats of Super Acrylic white paint on
ceiling and cornice.

e) Apply 1 coat Universal undercoat with 2 coats of Super Universal Enamel to the steel
windows and gales.

f) 3 Layers of Polyurethane varnish needs to be applied on all new doors.
SECURITY GATE COMPLETED INSTALLED

a) Supply and install 2 steel security gates for the outside doors and install accordingly.

CLEARING SITE

a) All access material must be removed from site and the ground level be re-instated as
previously. Site needs to be clean.

WELVILLE PRIMARY
a) Construct a slab 3,000 x 2,000 over the existing septic tank.

b) Make use of lintels (105 x 75) with length of 2 000 mm.

c) Make provision to provide a manhole in the center with size of 600 x 450. The manhole

cover and frame must be of a hardened plastic type to be approved by Council's
representative.

d) Manufacture 2 x edges: Weld 2 x (30x30x5 angle iron), 2 000 mm long against each
other to serve as an edge for center lintels to rest on (600 mm as per drawing). The

manhole frame must also rest on the edge. Wrap the welded edges in DPC for
protection.

e) Place a REF 200 welded mech with a 20 mm spacer between the mesh and lintels.
f)  Place 75 mm thick concrete on top of the lintels to finish the slab.

DELIVERABLES

Successful construction of the facilities at G.B. Batt - and Welville Primary and commission
it successfully as per Scope of Work and Drawings at each site accordingly to SANS 10400
(Part A to Part W): The application of the National Building Regulations.



C3.1.4 Description of the Works

REMUNERATION

a) No advance payments will be made for any reason whatsoever. The successful
tenderer shall be entitled to render interim accounts which are payable within 30 days.
Accounts shall be based on an assessment of the completed work performed to date.

b) The successful tenderer will be remunerated as priced in the Bill of Quantities for work
completed.

c) Any fees or remuneration are inclusive of Value Added Tax.

d) 10% retention money will be deducted and be payable at the end of practical
completion.

DELIVERY / TIME FRAMES

The time for achieving Practical Completion is 4 months or as mutually agreed upon. The
starting date applicable will comments at site handover.
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INTRODUCTION

In terms of the Construction Regulation 5(1) b the client, is required to compile a Health & Safety specification
for any intended project and provide such specification to any prospective contractor and designers. The

contractor, on appointment shall submit a Health & Safety plan which shall address the requirements of this
specification.

This specification objective is to ensure that the contractor(s) entering into a contract with CWDM achieve an
acceptable level of OH&S performance. This document forms an integral part of Project Information and the

contract. Principle and other contractors should make it part of any contract that they may have with their
contractors and /or suppliers.

Compliance with this document does not absolve the client from complying with minimum legal requirements
and the client remains responsible for the health & safety of his employees and those of his mandatories.
Cape Winelands District Municipality-reserves the right to audit, monitor and where necessary regulate the site

work activities of any principle contractor or appointed subcontractor as per Construction Regulation 5(1) (o)
and section 5 of this document.

SCOPE AND DESCRIPTION OF PROJECT

Client:

Principle Contractor:

Sub-contractor/(s):

Project Location:

Project Duration:

Project Description:

Project Equipment:

Existing Services /
Structures:

Total Number of
Workers:

V W
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DEFINITIONS

The definitions as listed in the OHS Act and Construction Regulations 84 of 7 February 2014 shall apply.
Therefore, all references to the old Construction Regulations will change to the new Construction Regulations.

Client: means any person for whom construction work is being performed.
Principal Contractor: means an employer appointed by the client to perform construction work.
Contractor: means an employer who performs construction work;

Construction work: means any work in connection with,
. the construction, erection, alteration, renovation, repair, demolition or dismantling of or addition
to a building or any similar structure; or
e the construction, erection, maintenance, demolition or dismantling of any bridge, dam, canal,
road, railway, runway, sewer or water reticulation system; or the moving of earth, clearing of land,
the making of excavation, piling, or any similar civil engineering structure or type of work;

Competent person: means a person who,

a) has in respect of the work or task to be performed the required knowledge, training and
experience and, where applicable, qualifications, specific to that work or task: Provided that
where appropriate qualifications and training are registered in terms of the provisions of the
National Qualification Framework Act, 2000 (Act No.67 of 2000), those qualifications and that
training must be regarded as the required qualifications and training; and

b) s familiar with the Act and with the applicable regulations made under the Act;

Designer: means
(@) competent person who

i.) prepares a design;
ii.)  checks and approves a design; or
i.)  arranges for any person at work under his or her control to prepare a design
iv.) including an employee of that person where he/she is the employer or
v.) designs temporary work, including its components,

(b)  anarchitect or engineer contributing to, or having overall responsibility for a design;
(c)  abuilding services engineer designing details for fixed plant;

(d) a surveyor specifying articles or drawing up specifications;

(e) A Contractor carrying out design work as part of a design and building project; or
() aninterior designer, shop-fitter or landscape architect;

Fall prevention equipment: means equipment used to prevent persons from falling from a fall risk position,
including personal equipment, a body harness, lanyards, lifelines or physical equipment such as guardrails,
screens, barricades, anchorages or similar equipment;

Fall arrest equipment: means equipment used to arrest a person in a fall, including personal equipment
such as body harness, lanyards, deceleration devices, lifelines or similar equipment.

Hazard: means a source of or exposure to danger

Vu
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Hazard identification: means the identification and documenting of existing or expected hazards to the health
and safety of persons, which are normally associated with the type of construction work being executed or to
be executed

Risk assessment: means the process contemplated in paragraph10 of the specifications.

Excavation work: means the making of any man-made cavity, trench, pit or depression formed by cutting,
digging or scooping;

Ergonomics: means the application of scientific information concerning humans to the design of objects,
systems and the environment for human use in order to optimise human well-being and overall system
performance.

APPLICABLE LEGISLATION
This document is to be read and understood in conjunction with the following, inter- alia:

(@) Occupational Health and Safety Act 85 of 1993 (OHS Act)

(b)  National Building Regulation Act 103 of 1977

(c)  Construction Regulations, 2014

(d)  SANS codes referred to by the OHS Act.

(e)  Contract Documents

()  Basic Conditions of Employment Act 75 of 1997

(9) National Environmental Management Act 107 of 1998

(h)  National Environmental Management: Waste Management Act 59 of 2008
(i)  National Water Act 36 of 1998

() Compensation for Occupational Injuries and Diseases (COID) Act No. 130 of 1993
(k) Road Traffic Act 29 of 1989

()  The Constitution of the Republic of South Africa Act 108 of 1996

APPLICATION FOR CONSTRUCTION WORK

The intended construction work falls within the scope of “construction work" as defined in the Construction
Regulations, 2014 made under the Occupational Health and Safety Act 1993, as amended (“OHS Act")

PERMIT TO WORK
Where the construction works;
()  Exceeds 180 days;
(i) Involves more than 1800 person days of construction work; or
(i)  The works contract is equal to or exceeds R13 Million or Construction Industry Development
Board grading level 6
CSIR as the client, must at least 30 days prior to construction work; apply to the DoL for a construction
work permit in the form of CR Annexure 1.
NOTIFICATION OF CONSTRUCTION
(Construction Regulation 4)

The Principal Contractor who intends to carry out any construction work must at least 7 days before that
work is to be carried out notify the provincial director in writing in a form similar to Annexure 2 if the intended
construction work will—



(@)
(b)
(©)
(d)
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include excavation work;

include working at a height where there is risk of falling;
include the demolition of a structure; or

Include the use of explosives to perform construction work.

RESPONSIBILITIES

DUTIES OF CLIENT
(Construction Regulation 5)

(1)
(@)
(b)

(c)
(d)
(e)
(N
(9)
(h)
(1)
0)

(k)
(1)

(m)
(n)
(0)

()

a client must-

prepare a baseline risk assessment for an intended construction work project;

prepare a suitable, sufficiently documented and coherent site-specific health and safety
specification for the intended construction work based on the baseline risk assessment
contemplated in paragraph (a);

provide the designer with the health and safety specification contemplated in paragraph (b);
ensure that the designer takes the prepared health and safety specification into consideration
during the design stage;

ensure that the designer carries out all responsibilities contemplated in regulation 6;

include the health and safety specification in the tender documents;

ensure that potential principal contractors submitting tenders have made adequate provision for
the cost of health and safety measures;

ensure that the principal contractor to be appointed has the necessary competencies and HSE
Resources to carry out the construction work safely;

take reasonable steps to ensure co-operation between all contractors appointed by the client to
enable each of those contractors to comply with these Regulations;

ensure before any work commences on a site that every principal contractor is registered and in
good standing with the compensation fund or with a licensed compensation insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993 (Act No. 130
of 1993);

appoint every principal contractor in writing for the project or part thereof on the construction site;
discuss and negotiate with the principal contractor the contents of the principal contractor’s health
and safety plan contemplated in regulation 7(1), and must thereafter finally approve that plan for
implementation;

ensure that a copy of the principal contractor's health and safety plan is available on request to
an employee, inspector or contractor;

take reasonable steps to ensure that each contractor's health and safety plan contemplated in
regulation 7(1)(a) is implemented and maintained;

ensure that periodic health and safety audits and document verification are conducted at intervals
mutually agreed upon between the principal contractor and any contractor, but at least once
every 30 days;

ensure that a copy of the health and safety audit report contemplated in paragraph is provided to
the principal contractor within seven days after the audit;

stop any contractor from executing a construction activity which poses a threat to the health and
safety of persons which is not in accordance with the client's health and safety specifications and
the principal contractor's health and safety plan for the site;

where changes are brought about to the design or construction work, make sufficient health and
safety information and appropriate HSE Resources available to the principal contractor to execute
the work safely; and

Ensure that the health and safety file contemplated in regulation 7(1) (b) is kept and maintained
by the principal contractor.
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DUTIES OF THE PRINCIPAL CONTRACTOR AND CONTRACTOR
(Construction Regulation 7)

The Principal Contractor must:

(a) Provide and demonstrate to the client a suitable, sufficiently documented and coherent site
specific health and safety plan, based on the clients documented health and safety
specifications. The plan must be applied from the date of commencement of and for the duration
of the construction work and which must be reviewed and updated by the Principal Contractor as
work progresses,;

(b)  Open and keep on site a health and safety file, which must include all documentation required in
terms of the Act and this specification, which must be made available on request to an inspector,
the client, the client's agent or Contractor; and

(c)  On appointing any other Contractor, in order to ensure compliance with the provisions of the
Act—

i.) Provide contractors who are tendering to perform construction work for the Principal
Contractor, with the relevant sections of the health and safety specifications pertaining to
the construction work which has to be performed;

i.) Ensure that potential contractors submitting tenders have made sufficient provision for
health and safety measures during the construction process;

ii.)  Ensure that no contractor is appointed to perform construction work unless the Principal
Contractor is reasonably satisfied that the contractor that he/she intends to appoint, has
the necessary competencies and resources to perform the construction work safely;

iv.) Ensure prior to work commencing on the site that every contractor is registered and in
good standing with the compensation fund or with a licensed compensation insurer as
contemplated in the Compensation for Occupational Injuries and Diseases Act, 1993;

v.)  Appoint each contractor in writing for the part of the project on the construction site;

vi) Take reasonable steps to ensure that each contractor's health and safety plan is
implemented and maintained on the construction site;

vii.) Ensure that the periodic site audits and document verification are conducted at intervals
mutually agreed upon between the Contractor and Principal Contractor, but at least once
every 30 days,

viii.)  Stop any contractor from executing construction work which is not in accordance with the
client's health and safety specifications and the Principal Contractor's health and safety
plan or which poses a threat to the health and safety of persons;

ix.) Where changes are brought about to the design and construction, make available sufficient
health and safety information and appropriate resources to the contractor to execute the
work safely; and

x.) Discuss and negotiate with the contractor the contents of the health and safety plan and
must thereafter finally approve that plan for implementation;

(d) Ensure that a copy of his or her health and safety plan, as well as the contractor's health and

safety plan is available on request to an employee, an Inspector, a Contractor, the Client or the
Client's Agent;

(e) Hand over a consolidated health and safety file to the client upon completion of the construction
work and must, in addition to the documentation include a record of all drawings, designs,
materials used and other similar information concerning the completed structure;

() In addition to the documentation required in the health and safety file, include and make available
a comprehensive and updated list of all the Contractors on site accountable to the Principal
Contractor, the agreements between the parties and the type of work being done; and
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(g) Ensure that all his or her employees have a valid medical certificate of fitness specific to the

construction work to be performed and issued by an occupational health practitioner in the form of
Annexure 3.

The Principal Contractor must take reasonable steps to ensure co-operation between all contractors
appointed by the Principal Contractor to enable each of those contractors to comply with this specification.

No contractor may allow or permit any employee or visitor to enter the site, unless that employee or visitor
has undergone health and safety induction training pertaining to the hazards prevalent on the site at the time
of entry and must ensure all have the necessary personal protective equipment.

The Contractor must prior to performing any construction work:

(a) Provide and demonstrate to the Principal Contractor a suitable and sufficiently documented
health and safety plan, based on the relevant sections of the client's health and safety
specification. The aforementioned plan must be applied from the date of commencement of and
for the duration of the construction work and which must be reviewed and updated by the
contractor as work progresses;

(b)  Open and keep on site a health and safety file, which must include all documentation required in
terms of the Act and this specification, and which must be made available on request to an
Inspector, the Client, the Client's Agent or the Principal Contractor;

(c) Before appointing another contractor to perform construction work, be reasonably satisfied that
the contractor that he/she intends to appoint has the necessary competencies and resources to
perform the construction work safely;

(d) Co-operate with the Principal Contractor as far as is necessary ensuring all comply with the
provisions of the Act; and

(e) As far as is reasonably practicable, promptly provide the contractor with any information which
might affect the health and safety of any person at work carrying out construction work on the
site, any person who might be affected by the work of such a person at work, or which might
justify a review of the health and safety plan.

Where the contractor appoints another contractor to perform construction work, the duties determined in
section 5 of this document applies to the contractor as if he/she were the Principal Contractor.

A Contractor must at all times keep records of the health and safety induction training and such records must
be made available on request to an inspector, the client, the client’s agent or the principal contractor.

A Contractor must ensure that all his or her employees have a valid medical certificate of fitness specific to

the construction work to be performed and issued by an occupational health practitioner in the form of
Annexure 3.

MANAGEMENT AND SUPERVISION OF CONSTRUCTION WORK
(Construction Regulation 8)

The Principal Contractor must in writing appoint one full-time competent person as the Construction
Manager with the duty of managing all the construction work on a single site, including the duty of ensuring

Occupational Health and Safety compliance, and in the absence of the Construction Manager an alternate
must be appointed by the Principal Contractor.
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The Principal Contractor must upon having considered the size of the project, in writing appoint one or more
assistant Construction Managers for different sections thereof: Provided that the designation of any such
person does not relieve the Construction Manager of any personal accountability for failing in his or her
management duties in terms of this regulation.

No Construction Manager appointed under paragraph 6 above may manage any construction work on or
in any construction site other than the site in respect of which he/she has been appointed.

A Contractor must, after consultation with the client and having considered the size of the project, the degree
of danger likely to be encountered or the accumulation of hazards or risks on the site, appoint a full-time or

part-time construction health and safety officer in writing to assist in the control of all health and safety related
aspects on the site.

No Contractor may appoint a Construction Health and Safety Officer to assist in the control of health and
safety related aspects on the site unless he/she is reasonably satisfied that the construction health and safety

officer that he/she intends to appoint has necessary competencies and resources to assist the Principal
Contractor

A Construction Manager must in writing appoint Construction Supervisors responsible for construction
activities and ensuring Occupational Health and Safety compliance on the construction site.

A Contractor must, upon having considered the size of the project, in writing appoint one or more competent
employees for different sections thereof to assist the Construction Supervisor contemplated in paragraph 6
above, and every such employee has, to the extent clearly defined by the Principal Contractor in the letter of
appointment, the same duties as the Construction Supervisor: Provided that the designation of any such
employee does not relieve the Construction Supervisor of any personal accountability for failing in his or her
supervisory duties in terms of this section in the specification.

No Construction Supervisor appointed under paragraph 6 above may supervise any construction work on
or in any construction site other than the site in respect of which he/she has been appointed: Provided that if a
sufficient number of competent employees have been appropriately designated on all the relevant construction
sites, the appointed Construction Supervisor may supervise more than one site.

REGISTRATION WITH THE WORKMEN’S COMPENSATION OR LICENSED INSURER

The Principal Contractor(s) must ensure that CWDM is provided with a valid letter of good standing, including
a registration number with the Compensation for Occupational Injury and Diseases Fund or an alternative
scheme approved in writing by the Commissioner to the COID Fund, at least 10 days prior commencement of
construction work. It must remain the Principal Contractor's responsibility to furnish Cape Winelands District
Municipality with a valid letter of good standing or keep a copy available for perusal by a Client, Client
Representatives or any other person authorised thereto.

MANDATARY AGREEMENT

A duly signed mandatary form also referred to as ‘OHS Act section 37.2" must be obtained from CWDM Safety
Department. It must be signed and returned to CWDM by the Principal Contractor at least 10 days prior to
commencement of construction work. The Principal Contractor must ensure that all its contractors have

completed a similar document and a proof of such signed documents is submitted to CWDM for reference
purposes.

VARWAY)
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ASSIGNED PERSON IN TERMS OF OCCUPATIONAL HEALTH & SAFETY ACT OF 1993 &
APPLICABLE REGULATIONS

A written letter of appointment must be forwarded to CWDM duly signed by responsible persons at least 3
days' prior commencement of construction work for the following duties:

The competency of each member must be provided and should include knowledge, training, experience &
qualifications specific to the appointment. (where applicable)

(Further appointments could become necessary as the project progresses and as per the requirements
of OHS Act 85/1993)

(@) Person assigned duties in terms of the 16.2 appointees of the Act

(b)  Construction Manager CR8(1)

(c)  Assistant Construction Manager CR8(2) - where applicable

(d)  Full-time or part-time Construction Safety Officer CR8(5)

(e)  Construction Supervisor CR8(7))

()  Assistant Construction Supervisor CR8(8) - where applicable

(9)  Risk Assessor CR9(1)

(h)  Fall Protection Developer/Planner CR10(1) - where applicable

()  Temporary Works Designer CR11(1) - where applicable

()  Temporary Works Supervisor CR11(2) - where applicable

(k)  Excavation Supervisor CR13(1) a) - where applicable

() Demolition Work Supervisor and Controller CR14(1) - where applicable
(m)  Scaffolding Supervisor CR16(1) - where applicable

(n)  Scaffolding Team leader CR16(1) - where applicable

(o)  Scaffolding Inspector CR16(1) - where applicable

(p)  Scaffolding Erector CR16(1) - where applicable

(@)  Construction Vehicles and Mobile Plant Operator CR23(1)d(i) - where applicable
() Temporary Electrical Installations Controller CR24(c) - where applicable
(s) Portable Electrical Equipment Supervisor CR24(d) - where applicable
()  Fire Equipment Inspector CR29(h) - where applicable

(u)  First Aider GSR3(4) -- where applicable

(v)  Stacking Supervisor (CR28(a)) (GSR2(a)

(w)  Gas Cutting/Welding Supervisor (GSR9(a) - where applicable

(x)  Ladder Supervisor and Inspector (GSR13(a) - where applicable

(y) Lifting Machine Inspector (OMR18(7) - where applicable

(z)  Lifting Tackle Inspector (DMR18(10)e) - where applicable

(aa) Lifting Machine Supervisor (DMR18(11) - where applicable

(bb) Supervisor of Machinery (GMR1) - where applicable

(cc) Safety Representatives (OHS Act Sec.17 - where applicable

(dd) Hazardous Chemical Substances Controller/Co-ordinator HCSR10 - where applicable
(ee) Incident Investigator (GAR9(2)

HEALTH AND SAFETY DOCUMENTATION

The Principal Contractor must provide and demonstrate to CWDM a suitable, sufficiently documented and
coherent site-specific health and safety plan, based on CWDM's documented health and safety specifications.
The health and safety plan must include but not limited to the following during tendering process, before
commencement of construction work and during construction:
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Principal Contractor’s Health & Safety Policy .
The Principal Contractor must provide a health & safety policy signed by the Chief Executive Officer (CEO)
which outlines Principal Contractor's commitment towards health and safety

Health and Safety Organogram

The Principal Contractor must provide a health & safety organogram which outlines related appointments in

terms of the OHS Act and applicable Regulations. Contact numbers should also be provided for easy
reference.

Project HSE Structure Organogram

TBC
Project Manager

OHS Act 16.2 J

TBC
Construction Manager

7 )

TBCHSE Officer, Risk
Assessor, Incident

Investigator, CR8.1
CR 8(5), CR 9(1), GAR
\ 4
T8C TBC TBC BC
Site Supervisor Site First Aider Site Fire Fighter Site Admin
CR8.7
RISK ASSESSMENT

(Construction Regulation 9)

A Contractor must, before the commencement of any construction work and during such construction
work, have risk assessments performed by a competent person appointed in writing, which risk
assessments form part of the health and safety plan to be applied on the site, and must include—

(a) the identification of the risks and hazards to which persons may be exposed to;

(b) an analysis and evaluation of the risks and hazards identified based on a documented method;

(c) adocumented plan and applicable safe work procedures to mitigate, reduce or control the risks
and hazards that have been identified;

(d) a monitoring plan; and
(e) areview plan.

A Contractor must ensure that:
(f) as far as is reasonably practicable, ergonomic related hazards are analysed, evaluated and
addressed in the risk assessment
(g) that all employees under his or her control are informed, instructed and trained by a competent
person regarding any hazard and the related work procedures and or control measures before
any work commences, and thereafter at the times determined in the risk assessment monitoring
and review plan of the relevant site
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Principal Contractor must ensure that all Contractors are informed regarding any hazard that is

stipulated in the risk assessment before any work commences, and thereafter at the times that

may be determined in the risk assessment monitoring and review plan of the relevant site

consult with the health and safety committee or, if no health and safety committee exists, with a

representative trade union or representative group of employees, on the monitoring and review of

the risk assessments of the relevant site

copies of the risk assessments of the relevant site are available on site for inspection by an

inspector, the client, the client's agent, any Principal Contractor, any employee, a representative

trade union, a health and safety representative or any member of the health and safety committee

review the relevant risk assessment—

i.  where changes are effected to the design and or construction that result in a change to the
risk profile; or

i when an incident has occurred.

All risk assessments are to be conducted by a competent person as appointed under the paragraph and
regulation of this document. The plan must include a declaration in this regard or the risk assessment must
contain the signature(s) of this appointed persons.

Risk assessments are to highlight safety, and health and environmental risks/ hazards associated with
the project activities / tasks

SAFE WORK PROCEDURES

A Safe Work Procedure must be developed by each contractor for all construction work activities. Cape
Winelands District Municipality may also request site specific Safe Work Procedures for all work during the

Project. High risk activities introduced by contractors must be documented in their HSE Plan and/or associated
Safe Work Procedure.

Safe Work Method Statement requirement list;

(a)
(b)
(c)
(d)
(e)
(f)
(9)
(h)
(i)
()
(k)
()
(m)
(n)
(0)
(p)

Description of work

Sequence of operations

Controls and monitoring

Plant inspection

Operator training

List of proposed Hazardous Chemical Substances to be used with MSDS's
Safety of public, visitors, Land owners and their workers, third parties.
Environmental controls (if required)

First Aid requirements

Emergency Procedures

Prescribed PPE for the task at hand

Notification of HSE, local authority and Environmental Agencies (if required)
Permit requirements (if required)

Person responsible for risk control implementation.

Training attendance register attached to all Risk assessment
Communication and acceptance by staff
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METHOD STATEMENT

Where risks are high, more detailed planning is needed to manage the hazards and control those risks. he
method statement will plan out the work in a logical sequence, providing information on the controls and
precautions (that you identified in the risk assessments) required at each step. For example, the risk
assessment might say that supervision is required for the task. The method statement will then go into further
details about who will be the supervisor, their contact details and qualifications etc.

Your method statement doesn't have to be a lengthy document, but it should contain all the information you
need to communicate how to do the work safely. The information should be clear and concise. At times it can

be helpful to include drawings or pictures in your method statement to explain something and reduce
confusion.

The method statement shall contain information about a task or activity such as:
(a)  The specific activity the method statement is for
(b) A description of the work
(c)  Start date and duration of the task
(d)  Hours of work
(e)  The hazards associated with the site and environment
(h  References to other documents such as risk assessments that apply to the task

’ (o)  PPE requirements

(h)  Management arrangements

() Monitoring arrangements
l () Emergency procedure

FALL PROTECTION PLAN
(Construction Regulation 10)

A Contractor must

(a) designate a competent person to be responsible for the preparation of a fall protection plan;
(b) ensure that the fall protection plan contemplated above is implemented, amended where and
when necessary and maintained as required; and

(c) take steps to ensure continued adherence to the fall protection plan.

The Fall Protection Plan must include
(@) arisk assessment of all work carried out from a fall risk position and the procedures and methods
used to address all the risks identified per location;
(b)  the processes for the evaluation of the employees' medical fitness necessary to work at a fall risk
position and the records thereof;
(c) a programme for the training of employees working from a fall risk position and the records
thereof;

(d) the procedure addressing the inspection, testing and maintenance of all fall protection equipment;
and

(e) a rescue plan detailing the necessary procedure, personnel and suitable equipment required to
affect a rescue of a person in the event of a fall incident to ensure that the rescue procedure is
implemented immediately following the incident.
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A Contractor must ensure that:
(a) The Construction Manager appointed under Construction Regulation 8(1) is in possession of
the most recently updated version of the fall protection plan.
(b) all unprotected openings in floors, edges, slabs, hatchways and stairways are adequately
guarded, fenced or barricaded or that similar means are used to safeguard any person from
falling through such openings;
(c) no person is required to work in a fall risk position, unless such work is performed safely as
contemplated in above;
(d) fall prevention and fall arrest equipment are
(i) approved as suitable and of sufficient strength for the purpose for which they are being used,
having regard to the work being carried out and the load, including any person, they are
intended to bear; and

(ii) securely attached to a structure or plant, and the structure or plant and the means of
attachment thereto are suitable and of sufficient strength and stability for the purpose of safely
supporting the equipment and any person who could fall; and

(e) fall arrest equipment is used only where it is not reasonably practicable to use fall prevention
equipment

OCCUPATIONAL HEALTH & SAFETY FILE
(Construction Regulation 7)

The Occupational Health and Safety File

The Principal Contractor will keep an Occupational Health and Safety File on site containing the following
documents (where applicable) as a minimum:
e  Accident/Incident Register. (Annexure 1 of the General Admin Regulations)
Health and safety Representatives Inspections Register.
Mobile Plant Inspection.
Mobile Plant Inspection maintenance or service history (last 3 month)
Daily Inspection of Vehicles.
Vehicle maintenance or service history (last 3 months)
Demolition Inspection Register.
Electrical Installations, Equipment & Appliances. (including Portable Electrical Tools)
Excavations Inspection.
Fall Protection Inspection Register.
First Aid Box Contents.
Fire Equipment Inspection & Maintenance.
Hazardous Chemical Substances Record (MSDS)
Ladder Inspections.
Lifting Equipment Register.
Machinery Safety Inspection Register. (incl. machine guards, lock-outs etc.)
Scaffolding Inspections.
Stacking & Storage Inspection.
Inspection of Structures.
Inspection of Pressure Equipment.
Welding Equipment Inspections.
Company Policies (H&S, smoking, drugs & alcohol abuse, etc.)
Staff medical fitness tests or records
Staff copy of ID
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Staff induction records

Staff PPE issue records (current issue for project)
Valid staff competency certificates

Valid equipment certificates (where applicable)
Valid Letter of good standing (COIDA)

Valid Third-party insurance certificate

Project specific organogram

Risk Assessments

Method Statements

Safe work Procedures

All other applicable records.

HEALTH AND SAFETY REPRESENTATIVES

C3.2.16 Health and Safety Specifications

The Principal Contractor must ensure that Health and Safety Representative(s) is/are elected and delegated in
writing and necessary training has been provided by a competent person where there are more than 20
employees at the work place. A proof of training certificate must be provided to CWDM.

Health and Safety Representatives must conduct monthly inspections by completing a checklist developed by
the Principal Contractor. Safety defects noted must be recorded and reported to the supervisor for remedial

action. Health and Safety Representative Inspection findings must be made available to CWDM for reference
for audits purposes.

Health and Safety Representatives and their reports must form part of the safety committee which must meet
on a monthly bases.

The Principal Contractor must hold health and safety committee meetings on site. Minutes of such meetings
and action taken by management must be kept on file and made available to CWDM for reference purposes.
Members of the committee must receive proper training and a proof of such training must be made available.

The Committee must consider, at least, the Following Agenda

Opening & Welcome

Present/ Apologies/ Absent

Minutes of previous Meeting

Matters Arising from the previous Minutes
OH&S Reps Reports

Incident Reports & Investigations
Incident /Injury Statistics

Other Matters

Endorsement of Registers and other statutory documents by a representative of the Principal

Contractor
Close/Next Meeting

The Principal Contractor must ensure that CWDM Safety Depariment is invited to such meetings. These
meetings do not substitute for Principal Contractor's Site meetings.

HEALTH & SAFETY TRAINING

Environmental, Health and Safety Induction
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The Principal Contractor must conduct an induction training session prior commencement of construction
work. An attendance register must be kept in the Principal Contractor's health and safety file.

Induction Conducted by the Principal Contractor and Competent Person

A manual /copy of such training must be provided to CWDM for reference purposes. As determined by the risk
assessment. The Principal Contractor must ensure that all employees under his/her control are trained by a
competent person and a proof of such training is kept on file for reference.

Toolbox Talks

The Principal Contractor must ensure that employees attend a formal Toolbox Talk to be held at least once a
week. Toolbox Talks must cover a wide variety of topics related to health and safety. An attendance register
must be completed by employees who attended such talks. The register must indicate the topic covered
presenter, date and signatures of employees attended. Records for Toolbox Talks must be kept in a health
and safety file and be made available to CWDM for perusal.

First Aid Training

The Principal Contractor must appoint competent First Aider(s) in writing where more than 10 employees are
employed. A letter of appointment must be kept on file for reference made available to CWDM Safety. Duly
designated First Aider(s) must have attended training at an accredited institution prior commencement of
construction work and a proof of certificate be submitted to CWDM for reference.

The Principal Contractor must ensure that the first aid box(s) is/are controlled by qualified First Aider(s) and
kept fully stocked with necessary first aid contents related to the hazards and risks identified. A first aid box(s)
must be accessible and location of such box(s) is clearly displayed on site.

FIRE PREVENTION AND PROTECTION

The Principal Contractor must ensure that adequate fire equipment is provided in strategic places (that is,
where there is a mobile distribution board, flammable liquids, pressure equipment, confined spaces, hot work).

The Principal Contractor must ensure that such equipment is inspected by a competent person on a monthly
basis and such inspections are recorded on a register. The Principal Contractor must ensure that all fire
equipment is serviceable, and person(s) have been properly trained on how to use the equipment. A proof of
such training must be provided prior commencement of construction work.

EMERGENCY PREPAREDNESS

The Principal Contractor must provide CWDM with an emergency plan and procedure which will include, but
not limited to emergencies such as fire, bomb threat, civil unrest, medical treatment, environmental incidents,
accidents to employees and other persons other than their employees.

Emergency procedure must be communicated to employees and a proof of such training must be kept on file
for reference. A list of emergency contact numbers must be conspicuously displayed on site for ease
reference. An evacuation plan must be displayed in strategic places.

The Principal Contractor must provide CWDM Safety with a full record of any incidents which may occur on
site.
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INCIDENTS/ACCIDENTS REPORTING AND INVESTIGATION

The Principal Contractor must ensure that all incidents/accidents (this includes near miss, first aid cases and
section 24 cases) are reported by employees immediately to the Construction Manager for further investigation
and remedial action. The Principal Contractor must ensure that all OHS Act section 24 incidents/accidents are

reported to the Department of Labour immediately and preliminary investigation is conducted by a competent
person within seven days.

If construction work will be finished within 3 days after occurrence, an investigation must be conducted before

such construction work is completed. Proof of such investigation must be submitted to CWDM immediately or
within 24 hours after investigation.

All incidents are to be reported within 4 hours of the occurrence to Cape Winelands District
Municipality respective representative.

PERSONAL PROTECTIVE EQUIPMENT

The Principal Contractor must ensure that personal protective equipment or clothing needs analysis is
conducted and incorporated into the risk assessment. Records must be provided by the Principal Contractor
prior to the commencement of construction work. The Principal Contractor must ensure that personal
protective equipment or clothing is provided to personnel. The Principal Contractor must ensure that no
personnel are allowed to work on site without necessary personal protective equipment or clothing. The
Principal Contractor must ensure that PPE is kept in good working order and clearly stipulate procedures to be
followed when PPE is lost or stolen, worn or damaged. CWDM will remove any person from the construction
site who is working without necessary personal protective equipment and/or clothing.

The following minimum PPE shall be used at all times;
o Reflector vests
e Dust Masks (where applicable)
o Safety Glasses
« Steel toe safety boots
e Overall

All staff shall be trained on the use and limitations of PPE before commencement of the project

FALL PROTECTION (WORKING IN ELEVATED POSITIONS)
(Construction Regulation 10)

A pre-emptive Risk Assessment will be required for any work to be carried out above two metres from the
ground or any floor level and will be classified as "Work in Elevated Positions".

As far as is practicable, any person working in an elevated position will work from a platform, ladder or other
device that is at least as safe as if he/she is working at ground level and whilst working in this position be

wearing and using a full body harness that will be worn to prevent the person falling from the platform, ladder
or other device utilised.

This safety harness will be, as far as is possible, secured to a point away from the edge over which the person

might fall and the double lanyard must be of such a length that the person will not be able to move over the
edge.
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In addition any platform, slab, deck or surface forming an edge over which a person may fall must be fitted with
guard rails at two different heights as prescribed in SABS 085' Code of Practice for the Design, Erection, Use
and Inspection of Access Scaffolding

Workers working in elevated positions must be trained to do this safely and without risk. Proof of training must
be maintained on the contractors site safety file. Medical certificates of fitness for all employees working in
elevated positions must be available on site. This must be issued by an Occupational Health Practitioner.

Where work on roofs are carried out, the Risk Assessment must take into account the possibility of persons
falling through fragile material, skylights, soffits and openings in the roof, steel support work trusses and
purlins so designed as to support the roof structure.

Working overhead

Articles falling from heights can cause serious injuries. Employees working overhead shall ensure that
materials and tools are properly secured to prevent articles falling.

“Men Working Above” signs shall be displayed in the appropriate places.

Where there is danger of falling material, fence off the area in danger and erect safety signage warning of
“Falling Objects”.

Material shall not be thrown from aloft but shall be lowered in a safe manner - use a securely fixed
rope to lower it.

Roofing and cladding work

Safe access must be provided for gaining access on to the roofs. The Contractor must provide ladders,
scaffolds or a man cage, cherry picker or scissor lift for this purpose.

A life-line, consisting of a steel wire rope, the diameter calculated to suit the span and the number of persons
attached to it, is to be erected on the ridge of the structure, using a safety block/ self-retracting life retracting
life line (To be erected and placed on register and checked daily by a competent person).

No work will be permitted during rain or when wind speeds exceed 30 Km/h. - This is only a guide it will also
depend on risk assessment and working conditions.

The responsible person will enforce this with the delegated authority on Site.

Bundles of roof sheeting stacked on the roof must conform to the following:
. Only sufficient bundles to be stacked on the roof to meet immediate needs. Other bundles to
remain stacked on the ground until required. Method statement to be provided.

° Bundles of sheeting to be secured by means of 20mm steel strapping applied with a strapping
tool.

. Securely tied to the rafters so as to prevent sheets being blown from the roof during high winds.
o No material may be stored on the roof over weekends and holiday breaks

Edge protection

The Principal Contractor must ensure that all exposed edges and floor openings are guarded and demarcated
at all times until permanent protection has been erected. Guardrails used for edge protection must be 500mm
and 900mm apart (double railing) above the platform/ floor surface.

b e



C3.2.20 Health and Safety Specifications

The Principal Contractors fall protection plan must include the procedure to be followed regarding the
management of edge protection and penetration.

RISK ASSESSMENT FOR CONSTRUCTION WORK
Construction Regulation 9)

Every Contractor performing Construction work shall, before the commencement of any construction work and
during such work, have a Risk Assessment performed by a competent person, appointed in writing, and the
Risk Assessment shall form part of the OH&S Plan.

Each activity must define individual tasks associated with that identified activity. These and all associated
hazards must be identified and listed in the risk assessment. This ensures that critical tasks and associated
hazards are not missed.

The Risk Assessment must include:
. The identification of the risks and hazards to which persons may be exposed to
o The analysis and evaluation of the risks and hazards identified

. A documented plan and applicable safe work procedures (SWP) to mitigate, reduce or control the
risks and hazards that have been identified

. A monitoring plan and
. A review plan

A Contractor must ensure that:

o As far as is reasonably practicable ergonomic related hazards are analysed, evaluated and
addressed.

. All employees under his/her control are informed, instructed and trained by a competent person
regarding any hazards

e A Principal Contractor must ensure all Contractors are informed regarding any hazard as
stipulated in the risk assessment before any work commences.

. Consult with health and safety committee on monitoring and review risk assessment on site.

. Ensure a copy of risk assessments is available for inspection.

. Review relevant risk assessments where changes are affected to the design or construction that
result in a change to the risk profile or when an incident occurred.

N.B. Arisk assessment will be performed for all unplanned work and submitted to CWDM for approval prior to
work commencing.

STRUCTURES
(Construction Regulation 11)

The Contractor will ensure that in terms of Construction Regulation 11 the following is adhered to:
B That the structure on/in which works are to be performed has been inspected by a certified

structural engineer declaring the structure to be safe for construction/demolition/renovations work
processes.

. Steps are taken to ensure that no structure becomes unstable or poses a threat of collapse due
to demolition and construction work being performed on it, or in the vicinity of it.

. No structure is overloaded to the extent where it becomes unsafe; if uncertainty arises then the
structural engineer is to be consulted.

e He/she has received from the designer the following information:
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B Information on known or anticipated hazards relating to the construction/demolition work and the
relevant information required for the safe execution of the construction/demolition work.

A geo-scientific report (where applicable).

The loading the structure is designed to bear.

The methods and sequence of the construction/demolition process.

All drawings pertaining to the design are on site and available for inspection.

The structural engineer shall carry out inspections at appropriate and sufficient intervals with visual evidence
(before, during and after) of the construction work involving the design of the relevant structure to ensure
compliance with the design and record the results of these inspections in writing.

TEMPORARY WORK
(Construction Regulation 12)

Temporary work must be carried out under the supervision of a competent person designated in writing.

Temporary works structures must be so designed, erected, supported, braced and maintained such that it will
be able to support any vertical or lateral loads that may be applied.

No load is to be imposed onto the structure that the structure is not designed to carry.

Temporary works must be erected in accordance with the structural design drawings for that temporary works

and, if there is any uncertainty, the designer must be consulted before proceeding with the erection/use of the
temporary works.

All design drawings pertaining to the temporary works must be kept available on site.
All equipment used in the erection of temporary works must be checked by a competent person before use.

The foundation or base upon which temporary works is erected must be able to bear the weight and keep the
structure stable.

Employees erecting temporary works must be trained in the safe work procedures for the erection, moving and
dismantling of temporary works.

Safe access/egress (and emergency escape) must be provided for workers.

A competent person must inspect temporary works structures that have been erected before, during and after
pouring of concrete or the placing of any other load and thereafter daily until the temporary works is stripped.

The results of all inspections must be recorded in a register kept on site.
The temporary works must be left in place until the concrete has reached sufficient strength to bear its own

weight plus any additional weight that may be imposed upon it and not until the designated competent person
has authorised its stripping in writing.

Any damaged temporary works must be repaired/rectified immediately Deck panels must be secured against
displacement.

The contractor must ensure that no employee is exposed, or required to work on slippery and dangerous
surfaces.
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Person’s health must be protected when use is made of solvents, oils or other similar substances.

Ensuring that the OEL (Occupational Exposure Limit) for any substances that they may be exposed to does
not exceed the legal limits and that the necessary PPE is used.

EXCAVATIONS
(Construction Regulation 13)

The Principal Contractor must ensure excavation work is conducted under supervision of a competent person
who has been appointed in writing. A letter of appointment must be provided to CWDM Safety prior
commencement of work. A risk assessment outlining safe work procedures to be adhered to if excavation is
more than 1.0m deep must be provided to CWDM prior commencement of work. The Principal Contractor
must ensure that no person works in an excavation which is not adequately braced or shored.

The Principal Contractor must ensure that every excavation including bracing and shoring are inspected daily
prior each shift starts and such records are kept on site for reference.

The Principal Contractor must ensure that all precautionary measure as stipulated for confined spaces as
stated in the General Safety Regulation of OHS Act 85/1993 are complied with when entering any excavation.
The Principal Contractor must ensure that warning signs are conspicuously displayed where excavation work

involves the use of explosives and a method slatement developed by a competent person is provided to
CWDM prior commencement.

The Principal Contractor must ensure that safe and convenient means of access is provided to every

excavation when required. Such access must not be further than 6m from the point where any worker within
the excavation is working.

The Principal Contractor must communicate, train and enforce safe work procedures pertaining to excavation
work to his/her employees.

No material/equipment/vehicle to be within 3m of the excavation edges.

All excavations must be on register and inspected daily before work commences & after inclement weather by

the contractors appointed competent person, declared safe and his findings noted in the said register. All
excavation must be barricaded and display the required danger sign.

DEMOLITION WORK
(Construction Regulation 13)

The Principal Contractor must ensure that a detailed structural engineering survey is conducted by a
competent person and a method statement on the procedure to be followed is provided to CWDM Safety. The
Principal Contractor must ensure that demolition work is conducted under the supervision of a competent
person appointed in writing.

The Principal Contractor must ensure that safety precautionary measures stipulated in Asbestos Regulations
is adhered to if demolition work involves asbestos material and that asbestos work is conducted under the
supervision of a registered Asbestos Principal Contractor.

SCAFFOLDING
(Construction Regulation 16)
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Access Scaffolding must be erected, used and maintained safely in accordance with Construction Regulation
16 and SA Bureau of Standards Code of Practice, SANS 10085/1 entitled, "The Design, Erection, and Use &
Inspection of Access Scaffolding.

Detailed consideration must be given to all scaffolding to ensure that it is properly planned to meet the working
requirements, designed to carry the necessary loadings and maintained in a sound condition. It must also be
ensured that there is sufficient material available to erect the scaffolding properly.

For example:

. Guard rails and toe boards shall be provided on all outer edges of all scaffolding where a person
or an object is working in an elevated position.

o Ladders to be staggered every 2m inside scaffold frame with safe landing platform and a trap
door fitted on the working platform.

Scaffolding may only be erected, altered or dismantled by a person who has the appropriate training and
experience in this type of work or under the supervision of such a person

Specific attention must be given to the appointment of Scaffolding Inspectors and Scaffolding Erectors who
shall not be the same person. The continuous inspection of scaffolding structures must be recorded on the
applicable Scaffold register.

Tagging/Signs reflecting the status of the scaffold must be used and fixed to the structure at all times. (Safe to
use / Scaffold not Safe)

On completion of the erection, the Supplier will inspect the structure and will ensure it is in sound working
order and complies with all statutory regulations. The Supplier will then issue a Handover Certificate,

Drawings, design and specifications shall be signed by a registered professional engineer.
An inspection of the completed scaffold shall also be inspected by the registered professional engineer for

approval prior to use. Should any additional load i.e. a hoist or be added to the scaffold at a later stage, the
professional engineer must approve the modification.

CRANES
(Construction Regulation 22)

A Crane permit must be obtained from CWDM and submitted before erection of crane.
A contractor must, in addition to compliance with the Driven Machinery Regulations, 1988 ensure that where
tower cranes are used—

(a) they are designed and erected under the supervision of a competent person;

(b)  arelevant risk assessment and method statement are developed and applied;

(c) the effects of wind forces on the crane are taken into consideration and that a wind speed device
is fitted that provides the operator with an audible warning when the wind speed exceeds the
design engineer's specification;

(d) the bases for the tower cranes and tracks for rail-mounted tower cranes are firm, level and
secured;

(e) the mobile crane operators are competent to carry out the work safely; and

()  the mobile crane operators have a medical certificate of fitness to work in such an environment,
issued by an occupational health practitioner in the form of Annexure 3.

Mobile or truck mounted crane near power lines

No mobile cranes are to be used near overhead power lines until the relevant Cape Winelands District
Municipality representative has been notified and provided safe access conditions..
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Mobile cranes shall be effectively earthed when working in the vicinity of electrical wires. Assume
that all-electrical equipment and wires are live and avoid them.

Crane requirements

The following shall apply to any mobile crane used on site, including truck mounted cranes on
delivery vehicles:

. Lifts in excess of 2 tons will only be conducted by a Qualified and appointed Rigger.

. Lifts less than 2 tons may be conducted by a person with a Basic Rigging and slinging certificate.

. All lifts in excess of 5 tons shall only be conducted after a detailed lift plan have been developed
with a safe work method statement and risk assessment.

. All'lift plans are subject to CWDM approval.

. Each crane shall have (in the cab or operating area), the following legal documents on site at all
times:

(@) The latest and up-to-date load certificate of the crane;

(b) A record of the 6-monthly inspection of the crane by a registered inspector;

(c)  The crane operator(s) current crane license;

(d) The crane operator(s) medical certificate of fitness issued by an occupational medical
practitioner;

(e)  The inspection registers or certification of 3-monthly inspection of all liting equipment used
with the crane;

(f) Al Lifting gear will be colour coded on a quarterly basis and recorded on register,

. Where applicable, the method statement for the erection, maintenance, inspections and
dismantling of the crane shall include a detailed lifting plan.

. The method statement for safe use of the crane, shall include the method of communication, the
protection of fall zones and the method of determining whether the weather permits safe crane
work.

. Any fixed crane's load test certificates shall be included in the HSE file.

. All lifting equipment and gear used on site shall be identified, SWL-indicated and listed in a
register contained in the HSE file.

. A template inspection register of the lifting gear shall be included in the HSE Plan.

. That all lifing machines are load tested and inspected as required in Driven Machinery

Regulation 18 and that the records thereof are either with the machine or in the contractor's HSE
file.

LIFTING EQUIPMENT, TACKLE, MATERIAL HOIST AND CRANES

The Principal Contractor must ensure that all lifting equipment and tackle are inspected before use and a
monthly register is completed by a competent person. Proof of such inspections must be recorded and kept on
file for reference. The Principal Contractor must ensure that a safe working load is conspicuously displayed on
lifting equipment and tackle and service certificate is provided prior commencement of work. The Principal
Contractor must ensure operators are properly trained on how to operate the above mentioned equipment and
a proof of competency is provided prior commencement of work.

The Principal Contractor must provide information on procedures to be followed in the case of:
(@)  Malfunctioning of equipment; and
(b)  Discovery of a suspected defect in the equipment

The Principal Contractor must ensure that safety measures stipulated in Driven Machinery Regulation and
Construction Regulation with regard to below mentioned equipment are adhered to at all times.
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B Where man-lift equipment is used, the principal contractor shall ensure compliance with Driven
Machinery Regulation 18 and that competent persons are appointed in writing to ensure:

e That all scissors lifts, cherry pickers, forklift with man-cages or any other liting machine used to
lift personnel are used only by a trained and competent operator in possession of a competency
certificate issued by and accredited provider who holds a valid accreditation issued by an
authorised body, in terms of the SAQA Act, and who is approved by the Chief Inspector, in terms
the Driven Machinery Regulation 18.

- That all lifting machines are load tested and inspected as required in Driven Machinery
Regulation 18 and that the records thereof are either with the machine or in the principal
contractor’'s HSE file

CONSTRUCTION VEHICLES & MOBILE PLANT
(Construction Regulation 13)

Construction Vehicles and Mobile Plant may be inspected by CWDM prior to being allowed on a project site

and suppliers of hired vehicles, plant and equipment will be required to comply with this specification as well as
the OHS Act and Regulations.

Construction Vehicles and Mobile Plant to be:

of acceptable design and construction

maintained in good working order

used in accordance with their design and intention for which they were designed

Operated/driven by trained, licensed competent and authorised operators/drivers. No
unauthorised persons to be allowed to drive or operate Construction Vehicles and Mobile Plant.

. Operators and drivers of Construction Vehicles and Mobile Plant.must be in possession of a valid

medical certificate declaring the operator/driver physically and psychologically fit to operate or
drive Construction Vehicles and Mobile Plant.

. fitted with adequate signalling devices to make movement safe including reversing

o excavations and other openings must be provided with sufficient barriers to prevent Construction
Vehicles and Mobile Plant.from falling into same

o Provided with roll-over protection, appropriate seat fitted which shall be used during Construction
Vehicles and Mobile Plant operations.

. inspected daily before start-up by the driver/operator/user and the findings recorded in a
register/log book

. Construction Vehicles and Mobile Plantto be fitted with two head and two taillights whilst
operating under poor visibility conditions, in addition they shall be equipped with *hazard warning'
lights, which must be used whenever the Construction Vehicles and Mobile Plant is on site.

. No loose tools, material etc. is allowed in the driver/operators compartment/cabin nor in the
compartment in which any other persons are transported

o Construction Vehicles and Mobile Plant used for transporting persons must have seats firmly
secured and sufficient for the number of persons being transported

o Operators to be issued with Personal Protective Equipment as required and identified by the Risk
Assessments

. Only licensed and road worthy vehicles will be allowed on the public roads

No person may ride on a Construction Vehicles and Mobile Plant except in a safe place provided by the
manufacturer for this purpose
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The construction site must be organized to facilitate the movement of Construction Vehicles and Mobile
Plant.so that pedestrians and other vehicles are not endangered. Traffic routes are to be suitable, sufficient in
number and adequately demarcated

Construction Vehicles and Mobile Plant left unattended after hours adjacent to roads and areas where there is
traffic movement must be fitted with lights reflectors or barricades to prevent moving traffic coming into contact
with the parked Construction Vehicles and Mobile Plant.

In addition, Construction Vehicles and Mobile Plant left unattended after hours must be parked with all
buckets, booms etc. fully lowered, the emergency brakes engaged and, where necessary, the wheels
chocked, the transmission in neutral and the motor switched off and the ignition key removed and stored safely

Workers employed adjacent to, or on public roads must wear reflective safety vests
All Construction Vehicles and Mobile Plant inspection records must be kept in the OH&S File.

ELECTRICAL INSTALLATIONS AND MACHINERY ON CONSTRUCTION SITES
(Construction Regulation 24)

The Principal Contractor must, in addition to compliance with the Electrical Installation Regulations, 2009,
and the Electrical Machinery Regulations, 1988, promulgated by Government Notice No. R. 1593 of 12 August
1988, ensure that—

(a) before construction commences and during the progress thereof, adequate steps are taken to
ascertain the presence of and guard against danger to workers from any electrical cable or
apparatus which is under, over or on the site;

(b) all parts of electrical installations and machinery are of adequate strength to withstand the
working conditions on construction sites;

(c) the control of all temporary electrical installations on the construction site is designated to a
competent person who has been appointed in writing for that purpose;

(d) all temporary electrical installations used by the contractor are inspected at least once a week by
a competent person and the inspection findings are recorded in a register kept on the
construction site; and

(e) all electrical machinery is inspected by the authorized operator or user on a daily basis using a

relevant checklist prior to use and the inspection findings are recorded in a register kept on the
construction site.

The Principal Contractor must ensure that prior notice is given to CWDM Maintenance Department of any
work involving electrical installation. The Principal Contractor must ensure that a lock-out procedure is adhered
to by his/her employees whenever required. The Principal Contractor must ensure that safety measures
stipulated in the Electrical Installation Regulations, Machinery Regulations, General Machinery Regulations
and Construction Regulations are adhered to at all times.

All electrical installations (new, temporary, alterations) shall be inspected and approved by competent person
that is registered to provide a Certificate of Compliance (CoC)

USE AND TEMPORARY STORAGE OF FLAMMABLE LIQUIDS ON CONSTRUCTION SITES
(Construction Regulation 25)

The Principal Contractor to ensure that:

¢ No person is required or permitted to work in a place where there is the danger of fire or an
explosion due to flammable vapours being present.

VoA
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No flammable substance is used or applied e.g. in spray painting, unless in a room or cabinet or
other enclosure specially designed and constructed for that purpose, unless due to imposed
controls that the ventilation provided is sufficient to ensure that the Lower Explosive Limit and
Lower Fire Limit are not exceeded. Furthermore that the risk assessments are reviewed to ensure
that all the related hazards have been addressed and that adequate P.P.E. is provided.
The workplace is effectively ventilated. Where this cannot be achieved:
Employees must wear suitable respiratory equipment
No smoking or other sources of ignition is allowed into the area
The area is conspicuously demarcated as "flammable materials”
Flammables stored on a construction site are stored in a well-ventilated, reasonably fire-resistant
container approved by the local Fire Department, cage or room that is kept locked with access
control measures in place and sufficient firefighting equipment installed and fire prevention
methods practised e.g. proper housekeeping

J Flammables stored in a permanent flammables store are stored so that no fire or explosion is
caused i.e.: stored in a locked well-ventilated reasonably fire resistant container, cage or room
conspicuously demarcated as "Flammable Store -No Smoking or Naked Lights"

Adequate and suitable firefighting equipment installed around the flammables store and marked
with the prescribed signs

All electrical switches and fittings to be of a flameproof design, or where necessary, intrinsically
safe.

Any work done with tools in a flammables store or work areas to be of a non-sparking nature

. No Class A combustibles such as paper, cardboard, wood, plastic, straw etc. to be stored
together with Flammables
The flammable store to be designed and constructed so that in the event of spillage of liquids in
the store, it will contain the full quantity + 10% of the amount liquid stored.
Where the use of Bulk Storage facilities is contemplated, the contractor must ensure compliance
to the local Authority bylaws.
A sign indicating the capacity of the store to be displayed on the door
Containers (including empty containers) to be kept closed to prevent fumes/vapours from
escaping and accumulating in low lying areas
Metal containers to be bonded to earth whilst decanting to prevent build-up of static electricity
Welding and other flammable gases to be stored and segregated as to type of gas and empty
and full cylinders

All permanently installed storage facilities to comply with SANS 10089.

Principle Contractor shall ensure:

The safe use, storage, emergency procedures and safe disposal of hazardous substance. Material Safety
Data Sheets (MSDS) shall be supplied with all hazardous materials.

Principal Contractor for recording on the site HCS Register.
Flammable substances must be:

Clearly labelled and stored in suitably sealed containers

When substances are transferred/decanted to a second container, the second container will be
clearly labelled with the name and safety risk (e.g. flammable, toxic etc.)

Decanted in bunded areas or drip tray's

Neutralised, contained and suitably disposed of if spilt (if safe to do so). A general emergency spill
kit is located at each site office

Emergency Procedures in case of Larger Spills

V-
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OBJECTIVES

PROCEDURE

REQUIREMENTS

Isolate the spillage
minimise danger to workers

to

« FErect a barricade
around the spillage.

« Evacuate the area if
there is danger of fire or
fumes.

+  Notify the fire team.

+ Treat affected person/s.

« Warmning notices, e.g. flammable
liquids.

« Ropes or chevron tape to
barricade the spillage.

« PPE to protect persons erecting
the barricade.

« Assistance from security to
secure barricades and keeps people

away.
+  Fire Team.
Confined Spillage + Isolate the spillage + Shovels
+ Prevent or minimise the + Sand or stone dust.
entry of chemicals into the + PPE
storm water system or
sewage system
Clean up spillage + If the spillage is a fluid, +  Pumps
pump the spillage into a « Labour
suitable  container  for . Suitable container
disposal. .« PPE

« If the spillage is a solid,
sweep it up and shovel it
into a suitable container for
disposal.

that cannot be cleaned up

Disposal Refer to the MSDS or the| *  Refer to the MSDS or the suppliers.
suppliers
Neutralise any material| - Treat spillage with a « A supply of a suitable

suitable neutralising agent;
refer to MSDS or supplier

neutralising agent in ready-to- use
form.

+ PPE
« A suitable means of testing
whether neutralisation has been
effective.

HOUSEKEEPING AND GENERAL SAFEGUARDING ON CONSTRUCTION SITES

(Construction Regulation 27)

The Principal Contractor must ensure that suitable housekeeping is continuously implemented on each

construction site, including—

(@) the proper storage of materials and equipment;
(b)  the removal of scrap, waste and debris at appropriate intervals;
(c)  ensuring that materials required for use, are not placed on the site so as to obstruct means of

access to and egress from workplaces and passageways;

(d)  ensuring that materials which are no longer required for use, do not accumulate on and are
removed from the site at appropriate intervals;
(e) ensuring that construction sites in built-up areas adjacent to a public way are suitably and

sufficiently fenced off and provided with controlled access points to prevent the entry of
unauthorized persons; and

Y
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ensuring that a catch platform or net is erected above an entrance or passageway or above a
place where persons work or pass under, or fencing off the danger area if work is being
performed above such entrance, passageway, or place so as to ensure that all persons are kept
safe in the case of danger or possibility of persons being struck by falling objects.

The Principal Contractor must ensure that safety precautionary measures stipulated in Environmental
Regulations for Workplaces and Construction Regulations and Construction Environmental Specification are
adhered to at all times.

STACKING AND STORAGE ON CONSTRUCTION SITES
(Construction Regulation 28)

The Principal Contractor must ensure contractor must ensure that:

(@)

(b)
()
(d)

a competent person is appointed in writing with the duty of supervising all stacking and storage
on a construction site;

adequate storage areas are provided,;

there are demarcated storage areas; and

storage areas are kept neat and under control a competent person is appointed in writing with a
duty of supervising all stacking and storage on a construction work or site. A proof of such
appointment must be provided prior commencement of construction work. The Principal

Contractor must ensure that stacking is conducted under supervision and good housekeeping is
maintained at all times.

FIRE PRECAUTIONS ON CONSTRUCTION SITES
(Construction Regulation 29)

The Principal Contractor must ensure that:

(@)
(b)
(c)

(d)

()
(¢))

(h)

(1)
0)

all appropriate measures are taken to avoid the risk of fire;

sufficient and suitable storage is provided for flammable liquids, solids and gases;

smoking is prohibited and notices in this regard are prominently displayed in all places containing

readily combustible or flammable materials;

in confined spaces and other places in which flammable gases, vapours or dust can cause

danger—

(i)  only suitably protected electrical installations and equipment, including portable lights, are
used;

(i)  there are no flames or similar means of ignition;

(i) there are conspicuous notices prohibiting smoking;

(iv)  oily rags, waste and other substances liable to ignite are without delay removed to a safe
place; and

(v)  adequate ventilation is provided;

combustible materials do not accumulate on the construction site;

welding, flame cutting and other hot work are done only after appropriate precautions have been

taken to reduce the risk of fire;

suitable and sufficient fire-extinguishing equipment is placed at strategic locations or as may be

recommended by the Fire Chief or local authority concerned, and that such equipment is

maintained in a good working order;

the fire equipment contemplated in paragraph (g) is inspected by a competent person, who has

been appointed in writing for that purpose, in the manner indicated by the manufacturer thereof;

a sufficient number of workers are trained in the use of fire- extinguishing equipment;

where appropriate, suitable visual signs are provided to clearly indicate the escape routes in the
case of a fire;
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(k) the means of escape is kept clear at all times;
()  thereis an effective evacuation plan providing for all—
()  persons to be evacuated speedily without panic;
(i)  persons to be accounted for; and
(i)  plant and processes to be shut down; and
(m) asirenis installed and sounded in the event of a fire.

Good housekeeping plays a major role in fire prevention.

. All contractors shall every second week arrange a group effort and perform a site wide clean-up
operation.

o All flammable and combustible material must be removed daily.

o The minimum amount of flammable liquids (petrol, thinners, paint, oils, greases, etc.) must be
brought on to Site and stored securely.

. All required safety signs must be posted if any work is carried out with any flammable,
combustible materials i.e. No smoking! No naked flames and no unauthorized entry.

. Supervisors to do constant and regular inspections to ensure adherence of procedures.

. Ensure that fire risk is assessed in all Issue Based Risk Assessments.

CONSTRUCTION EMPLOYEES’ FACILITIES
(Construction Regulation 30)

A Contractor must provide at or within reasonable access of every construction site, the following clean,
hygienic and maintained facilities:
(a)  Shower facilities after consultation with the employees or employees’ representatives, or at least
one shower facility for every 15 persons;
(b)  atleast one sanitary facility for each sex and for every 30 workers;
(c)  changing facilities for each sex; and
(d) sheltered eating areas.

A Contractor must provide reasonable and suitable living accommodation for the workers at construction
sites who are far removed from their homes and where adequate transportation between the site and their
homes, or other suitable living accommodation, is not available.

LADDERS

The Principal Contractor must ensure that all ladders are numbered, inspected before use and monthly
inspections are recorded in a register. The Principal Contractor must ensure that a competent person who
carries the above inspections is appointed in writing.

PRESSURE EQUIPMENT

The Principal Contractor must ensure that pressure equipment is identified, numbered and entered in a
register. Furthermore he/she must ensure that inspections are carried out and certificates of testing are
available and kept on file as per the Regulations.

PUBLIC SAFETY AND SECURITY

The Principal Contractor must ensure that notices and signs are conspicuously displayed at the entrance and

along the perimeter fence indicating “No Unauthorized Entry”, “Visitors to report to office”, “helmet and safety
shoes” etc.
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Health and safety signage must be well maintained throughout the project. This must entail cleaning,
inspection and replacement of missing or damaged signage.

Furthermore the Principal Contractor must ensure that:
a) Nets, canopies, fans etc. are provided to protect the public passing or entering the site
b) A security guard is provided where necessary and provided with a way of communication and an
access control measures or register is in place
c) Al visitors to a construction site undergo health and safety induction pertaining to the hazards
prevalent on the site.

NIGHT WORK

The Principal Contractor must ensure that necessary arrangements have been made with CWDM before
conducting any night work and that there is adequate lighting for any work to be conducted and failure to do so
will result in work being stopped.

Requirements for night work shall be:
o Written authorisation from CWDM, Client and affected Land Owners.
Approved Method Statement and Risk Assessment.
Approved Fatigue management plan.
Sufficient supervisory staff from CWDM and contractor.
Sufficient portable lights.
Sufficient Welfare facilities.
Sufficient transport for the staff
Notification to DOL

HIRED PLANT AND MACHINERY

The Principal Contractor must ensure that any hired plant and/or machinery brought to site is inspected by a
competent person before use and records confirming that it is safe for use are provided prior usage of such

equipment. Such plant or machinery complies at all times with the requirements of the Occupational Health &
Safety Act.

The Principal Contractor must ensure that hired operators receive induction prior commencement of work and
that said hired operators have proof of competency.

The Principal Contractor must provide information on procedures to be followed in the case of:
(@)  Malfunctioning of equipment; and
(b)  Discovery of a suspected defect in the equipment

ROAD CONSTRUCTION WORK

The Principal Contractor must ensure that construction work conducted on the public road all necessary
caution signage, cones, flag man etc. are provided

The caution signage to be conspicuously displayed to warn the drivers of any construction work ahead must
be provided at least at 75 m away from the cones; flag man; actual construction work etc.
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TRAFFIC MANAGEMENT PLAN

Contractors to develop and implement Traffic Management Plan to reduce traffic congestion and motor vehicle
accidents.

Vehicle safety extends to traveling to and from site. Contractors must:

B All drivers will be in a possession of a valid PDP for transportation of passengers and goods.

. Employees shall not be transported to and onto site in the back of LDV's or on trucks, only in
approved construction vehicles, taxis or busses.

. Be vigilant for wildlife at dawn, dusk, after a dry spell, during fog (refer to safety alerts)

. Respect other road users. Reduce speed when faced with oncoming traffic, especially on narrow
roads, without line delineation or when approaching heavy vehicles.

. Reduce speed when faced with wet conditions, poor road surface conditions such as loose
surface material or where pot holes are apparent (report poor road surface to the Principal
Contractor)

B No employees will be allowed to be transported on the back of any vehicles that is not designed
by the vehicle manufacturer for that intended purpose.

o Passengers, goods, tools and equipment shall not be transported together in the back of vehicles.

N Drivers and operators will be appropriately licenced or have proof of competency.

. Always follow instructions by flagman controlling traffic

LIQUOR, DRUGS, DANGEROUS WEAPONS, FIREARMS

The Principal Contractor must ensure that no person is allowed on site that appears to be under the influence
of intoxicating liquor or drugs.

The Principal Contractor must encourage his/her workforce to disclose the medication that poses a health and
safety threat towards his/her fellow employees. No person must be allowed to enter the site and work if the

side effects of such medication do constitute a threat to the health or safety of the person concermed or others
at such workplace.

No dangerous weapons or firearms allowed on the construction site.

INTERNAL/EXTERNAL AUDITS

The Principal Contractor must conduct monthly safety, health and environment audits and such records must

be kept on site. The Principal Contractor must ensure that corrective measures are taken to ensure
compliance.

CWDM must conduct monthly audits and defects noted must be reported to the relevant Principal Contractor
for remedial action. Inspections must be conducted by CWDM and non-conformances noted must be
recorded and provided to the relevant Principal Contractor for remedial action.

The Principal Contractor must ensure that all necessary documents stipulated in this document are kept on the
health and safety file and made available when requested.
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WORK STOPPAGE

In the event of a work stoppage, based on HSE deficiencies, CWDM Representative will instruct the Principal
Contractor to immediately remove the workforce from the work area and correct the HSE deficiencies by

allowing only the people in the area that are competent to make the area safe.

The Principal Contractor shall ensure no other work is being performed during this time. Should the estimated
time from the outset to make the area safe be longer than four hours or where life threatening/imminent danger
situations exist, then the area will be barricaded off and a sign placed with the wording “Unsafe Area —

Authorized Access Only".

Before the workforce is allowed back in the area, the Principal Contractor shall ensure the area is inspected by
CWDM HSE officer, and / or CWDM representative. The corrective actions taken shall be evaluated. The
Principal Contractor shall wait until CWDM HSE officer, and / or CWDM Representative declares the area safe

for work..
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EMPIRE AFRIKA

GROUP

completion and references

EMPIRE AFRIKA GROUP (PTY) LTD (2015/27848107)




O\N tAﬂﬁmqum DISTRICT

NAVRAE/ENQUIRIES/IMIBUZO: C. Swart Alexandersiraat 46 Alexander Street
TELEFOON/TELEPHONE/UMNXEBA: 023 348 2381 B3 100

FAKS/FAXIFEKSI: 023 342 8442 STELLENBOSCH
E-POS/E-MAILJIE-MAIL: christo@capewinelands.gov.za 7599

U VERW/YOUR REF/iREF YAKHO:

ONS VERW/OUR REF/IREF YETHU:

Alle korrespondensie moet aan die Munisipale Bestuurder gerig word/
All correspondence to be addressed to the Municipal Manager/Yonke imbalelwano mayithunyelwe kuMlawuli kaMasipala

To: Empire Africa Group

Address: 264 Gie Road
Parklands
7441

Contract no: T2020/067
Contract title: Construction / Upgrading of ablution facilities — Fransie du Toit Primary

COMPLETION CERTIFICATE: Fransie du Toit Primary.

It is hereby certified that the abovementioned works were completed on 27 May 2021. The total amount
been paid to contractor was R 107,600.00.

Certified by the Project Manager:
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Signature:
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‘_#4\ Certificate of Completion by|/-,
N¥ NHFC

o _NHFC L
Contractor : .. .. E_-_f‘\?!ri A "'lk(/\ Gt"oq PT\I L
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7
o'), “Ne QS LG " 19'5 E. “c* i Nt N
The Principal Agent Contractor & Clt'y Official hereby certtf‘és that: 7 G Culles; G2 No

1. All work has been performed in accordance with the terms of the contract. @No

2. All changes to the work (except minor modifications & field adjustments) have been authorised in
writing by the City Officials. No

3. The work to which this certificate applies has been inspected by authorised representatives of
NHFC, CONTRACTOR and CITY OF CAPE TOWN, the punch list has been completed and the work of

the contract is hereby declared to be finally complete in accordance with the contract documents on
(Date) C ' [ ¢3/2023 (YesiNo

4. This certificate does not constitute an acceptance of any work in accodance with the Contract
Documents nor is it a release of Contractors obligation to complete the works in accordance with

Contract Documen he,warranty for all work completed subsequent to the date of substantial
completion expire Six Months form the date of this acceptance

/

Where Works Completion is certified / . —

the Defects Liability Period ends on (Date, C‘ ! 1/ C ‘é: = ? ]
7

/ ,/
21

p
Signed b the prmmpal agn\ as atent for the employer (NHFC) l M )

Name: ... s¥2a y ..5.? ............................................. [/

v
Signed by the Employer Representative (COCT) K,?(
Name: ,Ke\i';“' %r\v-—c\p_ [

T )
Signed by the Contraﬁtor Representative (Contractor) [ % }

\—_~

Neme:NEL STt Z BE.. Wl lENI B

Signed by the Tenanwfpr(esentaﬁve (If available) [ Q / A,
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The Principal Agent ,Contractor & City Official hereby certifies that:
1. All work has been performed in accordance with the terms of the contract. @ANO

2. All changes to the work (exce inor modifications & j i i
Al field adjustment
writing by the City Officials. ( YesiNo A i
3. The work to which this certificate applies has been ins

s pected by authorised representatives of
NHFC, CONTRACTOR and CITY OF CAPE TOWN, the punch list has been completed and the work of the

contract is hereby deciared to be finally complete in accordance with the contract documents on (Date)
I {C 12022 YesiNo

4. This certificate does not constitute an acceptance of any work in accodance with the Contract
Documents nor is it a release of Contractors obligation to complete the works in accordance with
Contract Documents. The warranty for all work completed subsequent to the date of substantial
completion expires@Six Months form the date of this acceptance

the Defects Liability Period ends on

: K’
(14 [/ /
rincjpal agent as agent for the employer (NHFC) ( ks 7/ :

Signed by th
"’Tf:w 19¢C huLc"”‘) <
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. . 3 i w
Where Works Completion is certified ate) ‘ ‘ G ) / \ / / — 2-3J

-t /. /EY/V“)Z—‘ ...... '
Name: .. //’?" ! l@;ﬂb@

Signed by the Contractor Representative (Contractor)

e RaTsHozwvf)

Name: TTISHILLURAR | RQLRTLR AN j
Signed by the Tenant Representative (If available) ‘ SZ S \‘E } | 3@3 5

= - (g >‘
7 PAOUCON (W, ke B 0 IO cfr 2, B B e 2 / m .
Signed by th Employyfepre:sjtative (COCT) ¢ i ; ], {Z '
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